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This book “Conditions and Clauses Of Contract - 2008” is Standard Form
for invitations of Tenders in Department of Atomic Energy.

This book consists of Standard forms of Detailed NIT, Item Rate Tender
and Contract for Works, General Rules & Directions, Conditions &
Clauses of Contract, Safety Codes, Labour Regulations, Guarantee
Bonds, Schedule “A” to “F” etc.

All the blanks in this booklet are confined to the Salient Governing
Features of the Tender / Work, which include Notice Inviting Tenders
and Schedule “A” to “F”.

NIT / Tender approving authority need to fill-up all the blanks in Salient
Governing Features of the Tender / Work  (Which is an operative
Schedule of Individual Tender) before issue of tender papers to
prospective Contracting Agencies.

Intending tenderers need to quote their rates in Schedule “A”, i.e.
Financial Bid, issued with the tender papers.

Standard Proforma given in this booklet for Labour Regulations and
Various Guarantee Bonds / Indentures for Secured Advance, are only for
information and guidance. These are not to be filled in. The Salient
Governing Features of the Tender / Work  with all blanks, duly filled-in,
shall be issued separately to all the intending tenderers.
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GOVERNMENT OF INDIA
DEPARTMENT OF ATOMIC ENERGY

1. Sealed item rate tenders in the prescribed form are invited on behalf of the President of India for the following:

*: Please refer “SALIENT GOVERNING FEATURES OF THE TENDER / WORK” (S GF) for blanks
(issued with / as the tender)

TENDER NOTICE NO.: L e e e e e

NAME OF WORK .ottt a e b e e s she e e s b s e b b e e sbe e e s b e s s b e e e s saeaesea

Estimated Cost :RS...........cceeennneee EMD. RS...cooiiiiiiiiee Performance security / Security Deposit : ...

Date of Sale From......ccccooeee. L(o RSP Cost of Tender Documents: Rs. ........... (Non-refundable)

Date of receipt of tenders and opening of Technical Bid :

Time of Completion : .......cccoiiiieiiiiinanne Months

2. Sale of tender documents:  Tender documents consisting of the plans, drawings, specifications, schedule of
guantities of the various classes of work to be executed, the set of terms and conditions of contract (to be complied with
by the contractor whose tender may be accepted) and other necessary documents pertaining to the work will be open
for inspection by the contracting agencies and which can be seen / purchased in the office of ............................ (PI.
Refer SGF). between 11.00 hrs. and 16.00 hrs. every day, except on Saturdays, Sundays and Public Holidays, on
production of the following credentials / documents:

a) Proof of registration with Government. / Semi Government organisations like CPWD, MES, Railways, State PWDs
etc. in appropriate class OR having experience in execution of similar nature of works.

b) Annual turnover as per ITCC or profit & loss statement for the last 5 years. (Average annual turn over for the last 3
financial years should be atleast Rs. .......................). Not having incurred any loss in more than 2 years during
last 5 years ending.

c) Experience of having successfully completed any of the following works during last seven years ending

.......................... ; () 3 similar works completed costing not less than Rs.................. each; or (i) 2
similar works completed costing not less than Rs................. each; or (iii) 1 similar work completed costing not
lessthan Rs. ............................. (Pl. Refer SGF).

NOTE: The value of executed works shall be brought to current costing level by enhancing the actual value of work at
simple rate of 7% per annum; calculated from the date of completion to the last date of receipt of applications for tender.

d) Latest Bank solvency certificate from any scheduled banks of Minimum Value of Rs...........................

e) List of similar works in hand & works carried out by them for last 5 years indicating i) Agency for whom executed,
i) Value of work, iii) Completion time as stipulated and actual, or present position of the work.

f)  List of construction plant, machinery, equipments, accessories & infrastructure facilities possessed by the agency
to complete the work in time.

g) List of Technical staff they possess.
h)  Performance certificates; WCT registration certificate; PAN (Permanent Account Number).
Note: Similar works shall mean :.............. (Pl. Refer SGF).

The Tender Documents can be purchased, during the period of sale, on payment of prescribed fee (non-
refundable) paid in cash or in the form of pay order or crossed Demand draft from any of the scheduled banks, payable
in favour of .. A set of drawings, if specified, will be supplied alongwith tender documents, and
it will be obhgatory on the part of aII the tenderers to return the tender drawings at the time of opening of tenders.

3. Submission of Tender & Opening:  Tenders, which should always be placed in sealed envelope in single or two
bids as specified in the NIT and submitted accordingly indicating SINGLE BID or FINANCIAL BID & TECHNICAL BID
as the case may be and with the name of work and due date written on the envelopes, and the same shall be received
upto 15.00 hours or as indicated in the NIT, in the office of the ... e . Unless
otherwise specified, Technical Bids of the two bids tender will be opened on the same day at 15.30 hrs. (and Financial
bids of the tender will be opened at a later date to be notified and communicated to the tenderers subsequently; or as
indicated in the NIT), in the presence of tenderers who desire to be present. In case the date of receipt and opening of
tender is declared holiday by Government of India for any reason, the tenders will be received / opened on the next
working day.

4.  Completion period: The time allowed for carrying out the work shall be ............ (Pl. Refer SGF). It shall be
reckoned from 15th day of the date of issue of work order for works having stipulated time limit of more than 3 months
and for all other works, it shall be reckoned from the date of issue of work order.




5. Earnest Money Deposit (E.M.D.) of RS. ...cooiiiiiiiiiiiiiniiinenn in cash upto Rs.10,000/- in the form of
Department’s receipt / Demand Draft / Pay Order / Banker’'s cheque / Deposit at call receipt / Fixed Deposit Receipt
(FDR), issued by a Scheduled Bank, drawn in favour of .............ccoii i, (Pl. Refer SGF)

NOTE: EMD in the form of Cheques will not be accepted. However, 50% of Earnest Money or Rs.20 Lakhs,
whichever is less, will have to be deposited in the form prescribed above and balance amount of earnest money can be
accepted in the form of Bank Guarantee (BG) issued by a Scheduled Bank.

6. Performance guarantee: The tenderer, whose tender is accepted, will be required to furnish performance
guarantee of 5% of the tendered amount within the period specified in Schedule “F”. This guarantee shall be in the form
of Department’s cash receipt (in case guarantee amount is less than Rs.10,000/-) or Deposit at call receipt / Demand
Draft / Pay Order / Banker’'s cheque issued by a Scheduled Bank (in case guarantee amount is less than Rs.1,00,000/-)
or Government Securities / Fixed Deposit Receipt (FDR) or Guarantee Bonds of any Scheduled Bank or The State
Bank of India in accordance with the prescribed form.

7. Acceptance of Tender: The competent authority, on behalf of President of India, does not bind himself to accept
the lowest or any other tender, and reserves to himself the authority to reject any or all the tenders received, without
assignment of any reason. All tenders, in which any of the prescribed condition is not fulfilled or any condition, including
that of conditional rebates is put forth by the tenderer, shall be summarily rejected.

The Competent Authority, on behalf of the President of India, reserves to himself the right of accepting the
whole or any part of the tender and the tenderer shall be bound to perform the same at the rates quoted.

The officer inviting tenders shall have the right of rejecting all or any of the tenders and will not be bound to
accept the lowest tender or any other tender.

8. Condition for tender submission: ~ The tenderer shall give a list of both Gazetted and non-gazetted employees
in DAE, who are related to him. The contractor shall not be permitted to tender for works in the Department (responsible
for award and execution of contracts) in which his near relative is posted as equivalent to Accounts Officer or as an
officer in the capacity of grades Scientific Officer / "C" and above. He shall also intimate the names of persons who are
working with him in any capacity or are subsequently employed by him and who are near relative to any gazetted officer
in the Department of Atomic Energy. Any breach of this condition by the contractor would render him liable to be barred
from tendering in this Department.

No Engineer of Gazetted rank or other Gazetted Officer employed in Engineering or Administrative duties in an
Engineering Department of the Government of India is allowed to work as a contractor for a period of one year after his
retirement from Government Services, with out the previous permission of the Government of India in writing. This
contract is liable to be cancelled if either the contractor or any of his employees is found at any time to be such a person
who had not obtained the permission of the Government of India as aforesaid before submission of the tender or
engagement in the contractor's service.

9. Validity of Tender: The tender for the work shall remain open for acceptance for a period of 120 days from
the last date of submission of tenders . If any tenderer withdraws his tender before the said period, or issue of Letter
of Intent, whichever is earlier, or makes any modifications in the terms and conditions of the tender which are not
acceptable to the Department, then the Government shall, without prejudice to any other right or remedy, be at liberty to
forfeit 50% of the said earnest money absolutely. Further the tenderer shall not be allowed to participate in the re-
tendering process of the work.

10. Site visit by the tenderer before tendering: Tenderers are advised to inspect and examine the site and its
surroundings and satisfy themselves before submitting their tenders as to the nature of the ground and sub-soil (so far
as is practicable), the form and nature of the site, the means of access to the site, the accommodation they may require
and in general shall themselves obtain all necessary information as to risks, contingencies and other circumstances
which may influence or affect their tender. A tenderer shall be deemed to have full knowledge of the site whether he
inspects it or not and no extra charges consequent on any misunderstanding or otherwise shall be allowed.

11. Tenderer’s responsibilities:  The tenderer shall be responsible for arranging and maintaining at his own cost
all materials, tools & plants, water, electricity access, facilities for workers and all other services required for executing
the work unless otherwise specifically provided for in the contract documents. Submission of a tender by a tenderer
implies that he has read this notice & all other contract documents, and has made himself aware of the scope &
specifications of the work to be done and local conditions and factors having a bearing on the execution of the work.

12. Tender documents & signing of contract: The Notice Inviting Tender shall form a part of the contract
document. The successful tenderer / contractor, on acceptance of his tender by the Accepting Authority, shall, within 15
days from the stipulated date of start of the work, sign the contract consisting of : The Notice Inviting Tender, all the
documents including all conditions, specifications and drawings, if any, forms the tender as issued at the time of
invitation of tender and acceptance thereof together with any correspondence leading thereto.

12. Canvassing, either directly or indirectly, in connection with the tenders is strictly prohibited and the tenders
submitted by the contractors who resort to canvassing will be liable to rejection.

13. The terms ‘Municipal Corporation, Electricity Boards etc. indicated in this tender shall also represent the ‘Local
statutory authority’/ ‘State Govt.’/ ‘Union Territory’ etc., for works at different station.

Signature of the officer inviting tender
For and on behalf of the President of India



GOVERNMENT OF INDIA
DEPARTMENT OF ATOMIC ENERGY

A) Tender for the WOIK  Of e e e e r e e e e e ans

i) To be submitted by ... hours (tIMe) 0N i (date) to

i) To be opened in presence of tenderers who may be present at .................. hours on .......ccccevveees in

the OffICE Of .o e

XU =To R (o I Y T TS T PP PUR PP
Signature of officer iSsuINg the dOCUMENTS. ... ... e rrree
91T [ = LT o SRS

D= (I 0L I3 U

TENDER

I / We have read and examined the Notice Inviting Tender, Salient Governing Features of the Tender /
Work including Schedules A, B, C, D, E & F, Specifications, Drawings and Designs, General Rules &
Directions, General Clauses of Contract, Special Clauses of Contract and other documents and rules
referred to in the Conditions of Contract and all other contents in the tender documents for the work.

| / We, hereby tender for execution of the work specified for the President of India within the time
specified in Schedule “F”, viz., Schedule of Quantities and in accordance in all respects with the
specifications, designs, drawings and instructions in writing referred to in Rule 1 of General Rules and
Directions and in Clause - 11 of General Clauses of Contract and with such materials as are provided for, by,
and in respects in accordance with, such conditions so far as applicable.

We agree to keep the tender open for one hundred twenty (120) days from the last date of its
submission and not to make any modifications in its terms and conditions.

Asum of RS .....ccceevrenns has been deposited in cash / receipt treasury challan / deposit at call receipt of a
scheduled bank / fixed deposit receipt of scheduled bank / demand draft of a scheduled bank / Bank
Guarantee issued by a Scheduled Bank as earnest money. If | / we, fail to furnish the prescribed
performance guarantee within prescribed period, | / we agree that the said President of India or his
successors in office shall without prejudice to any other right or remedy, be at liberty to forfeit the said
earnest money absolutely. Further, if I / we fail to commence work as specified, | / we agree that President
of India or his successors in office shall without prejudice to any other right or remedy available in law, be at
liberty to forfeit the said earnest money and the performance guarantee absolutely, otherwise the said
earnest money shall be retained by him towards security deposit to execute all the works referred to in the
tender documents upon the terms and conditions contained or referred to therein and to carry out such
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deviations as may be ordered, upto maximum of the percentage mentioned in Schedule “F” those in excess
of that limit at the rates to be determined in accordance with the provision contained in Clause 12.2 and 12.3
of the tender form. Further, | / We agree that in case of forfeiture of earnest money or both Earnest Money &
Performance Guarantee as aforesaid, | / We shall be debarred for participation in the re-tendering process of
the work.

| / We hereby declare that | / We shall treat the tender documents, drawings and other records connected
with the work as secret / confidential documents and shall not communicate information derived there-from to
any person other than a person to whom | / We am / are authorised to communicate the same or use the
information in any manner prejudicial to the safety of the State.

Signature of Contractor
Postal Address

Dated

Witness
Address

Occupation

ACCEPTANCE

The above tender (as modified by you as provided in the letters mentioned hereunder) is accepted by me for

and on behalf of the President of India for a sum of RS........ccccccvvvviviviviiiinnnnnn. /- (RUPEES ....ceviviviiiiiinnns
.................................................................................................................................... ).
The letters referred to below shall form part of this contract Agreement.
a)
b)
c)
For & on behalf of the President of India
Signature
Dated ....ovvieii i, Designation
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GOVERNMENT OF INDIA
DEPARTMENT OF ATOMIC ENERGY

1. NIT & its contents:  All works proposed for execution by contractor will be notified in a form of invitation to tender
pasted in public places and signed by the officer inviting tender or by publication in News papers as the case may be.

This form will state the work to be carried out, as well as the date for submitting and opening tenders and the time
allowed for carrying out the work, also the amount of earnest money to be deposited, and the amount of the security
deposit and Performance guarantee to be deposited by the successful tenderer and the percentage, if any, to be
deducted from the bills. Copies of the specifications, designs and drawings, schedule of quantities of the various
descriptions of work and any other documents required in connection with the work signed for the purpose of
identifications by the officer inviting tender shall also be open for inspection by the contractor at the office of officer
inviting tender during office hours.

2. Signing of Tender and receipts for payments: In the event of the tender being submitted by a firm, it must
be signed separately by each partner thereof or in the event of the absence of any partner, it must be signed on his
behalf by a person holding a power-of-attorney authorising him to do so, such power of attorney to be produced with the
tender, and it must disclose that the firm is duly registered under the Indian Partnership Act-1952.

Receipts for payments made on account of work, when executed by a firm, must also be signed by all the partners,
except where contractors are described in their tender as a firm, in which case the receipts must be signed in the name of
the firm by one of the partners, or by some other person having due authority to give effectual receipts for the firm.

3. Filling-up of tender:  Any person who submits a tender shall fill up the usual printed form, stating at what rate
he is willing to undertake each item of the work. Tenders, which propose any alteration in the work specified in the said
form of invitation to tender, or in the time allowed for carrying out the work, or which contain any other condition of any
sort, including conditional rebates, will be summarily rejected. No single tender shall include more than one work, but
contractors who wish to tender for two or more works shall submit separate tender for each. Tenders shall have the
name and number of the works to which they refer, written on the envelopes.

It will be obligatory on the part of the tenderer to sign all the pages of tender documents affixing his stamp. The
tenders are to be on the prescribed form of DAE. All rates shall be quoted on the proper form of the tender alone. All
corrections shall be attested by the dated initials of the tenderer. Use of correcting fluid, anywhere in tender document is
not permitted. Such tender is liable for rejection.

If it is found that the tender is not submitted in proper manner or contains too much corrections and/or absurd
rates or amount, it would be open for the Government to take suitable disciplinary action against the Contractor.

4. Opening of tenders: The officer inviting tender or his duly authorised assistant will open tenders in the
presence of any intending tenderers who may be present at the time, and will enter the amount of the several tenders in
a Comparative Statement in a suitable form. In the event of a tender being accepted, a receipt for the earnest money
shall thereupon be given to the tenderer who shall thereupon for the purpose of identifications sign copies of the
specifications and other documents mentioned in Rule 1. In the event of a tender being rejected, the earnest money
shall thereupon be returned to the tenderer remitting the same, without any interest.

5. Department’s receipt for any money paid,; The receipt of an accountant or clerk for any money paid by the
tenderer will not be considered as any acknowledgment of payment to the officer inviting tender and the tenderer shall
be responsible for seeing that he procures a receipt signed by the officer inviting tender or a duly authorised cashier.

6. Signing of Memorandum & Schedule of Materials: The memorandum of work tendered for and the schedule
of materials to be supplied by the Department and their issue rates, shall be filled and completed in the office of the
officer inviting tender before the tender form is issued. If a form is issued to an intending tenderer without having been
so filled in and incomplete, he shall request the officer to have this done before he completes and delivers his tender.

7. Declaration by tenderer: The tenderers shall sign a declaration under the Official Secret Act-1923 for
maintaining secrecy of the tender documents, drawings or other records connected with the work given to them. The
unsuccessful tenderers shall return all the drawings given to them.

8. Guidelines for quoting the rates: All rates shall be quoted on the prescribed tender form. The amount for each
item should be worked out and requisite totals given. Special care should be taken to write the rates in figures as well
as in words, and the amount in figures only, in such a way that interpolation is not possible. The total amount should be
written both in figures and in word. In case of figures, the words “Rs.” should be written before the figures of rupees and
word “P” after the decimal figures, e.g. “Rs. 2.15 P”. and in case of words, the word, “Rupees” should precede and the
word “Paise” should be written at the end. Unless the rate is in whole rupees followed by the word 'only' it should
invariably be upto two decimal places. While quoting the rate in schedule of quantities, the word 'only' should be written
closely following the amount and it should not be written in the next line.
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9. Quoted rates to includes all taxes:  Sales tax, VAT, Purchase tax or any other tax on materials in respect of this
contract, including state Sales tax and Turnover tax on transfer of property as per Works Contract Act etc. if any, shall
be payable by the contractor and Government will not entertain any claim whatsoever in respect of the same.

As per the directives of the Sales Tax Authorities, the tax due at the rates notified by the State Government from time to
time, shall be deducted from the bills payable to the Contractors, for which TDS certificate shall be issued by the Department.

10. Filling-up of Financial Bid:  Unless otherwise called for, any tender containing percentage below / above the
estimated cost put to tender is liable to be rejected. All rates shall be quoted on the tender form by the tenderers in
figures and words shall be accurately filled in, so that there is no discrepancy in the rates written in figures and in words.
The amount for each item should be worked out and requisite totals given. However,

i) The rate(s) must be quoted in decimal coinage. Amounts must be quoted in full rupees by ignoring fifty paise
and considering more than fifty paise as rupee one.

ii) If a discrepancy is found, the rates which correspond with the amount worked out by the contractor shall, unless
otherwise proved, be taken as correct.

iii) If the amount of an item is not worked out by the tenderer, or it does not correspond with the rate written either
in figures or in words, then the rates quoted by the tenderer in words shall be taken as correct.

iv) Where the rate quoted by the tenderer in figures and in words tally but the amount is not worked out correctly,
the rate quoted by the tenderer will, unless otherwise proved, be taken as correct and not the amount.

v) In event no rate has been quoted for any item(s), leaving space both in figure(s), word(s), and amount
blank, it will be presumed that the contractor has included the cost of this / these item(s) in other items and rate
for such item(s) will be considered as zero and work will be required to be executed accordingly.

11. Action in case of un realistic rates: In the case of any tender where unit rate of any item (s) appear
unrealistic, such tender will be considered as unbalanced and in case the tenderer is unable to provide
satisfactory explanation, such a tender is liable to be disqualified and rejected.

12. Furnishing of PG & SD on acceptance of Tender: The tenderer, whose tender is accepted, will be required
to furnish performance guarantee of 5% of the tendered amount within the period specified in Schedule “F". This
guarantee shall be in the form of Department’s cash receipt (in case guarantee amount is less than Rs.10,000/-) or
Deposit at call receipt / Demand Draft / Pay Order / Banker’'s cheque issued by a Scheduled Bank (in case guarantee
amount is less than Rs.1,00,000/-) or Government Securities / Fixed Deposit Receipt (FDR) or Guarantee Bonds of any
Scheduled Bank or The State Bank of India in accordance with the prescribed form.

i) The tenderer, whose tender is accepted, will also be required to furnish by way of Security Deposit for fulfillment
of his contract, an amount equal to 5% of the tendered value of the work. The security deposit will be collected by
deduction from the running bills of the contractors at the rates mentioned above and EMD deposited at the time of
tender, will be treated as a part of the security deposit. The security amount will also be accepted in cash or in the
shape of Government Securities. Fixed Deposit Receipt (FDR) of a Scheduled bank will also be accepted for this
purpose, provided confirmatory advice is enclosed.

13. Contractor to depute his representative at site  : The successful tenderer for the work should have responsible
and responsive officer with adequate powers to take speedy decisions during the entire period of execution at the Work
place. On acceptance of the tender, the name of the accredited representative(s) of the contractor, who would be
responsible for taking instructions from the Engineer-in-Charge, shall be communicated in writing to the Engr-in-Charge.

14. Witnessing of a tender: The tender for the work shall not be witnessed by a contractor or contractors, who
himself / themselves has / have tendered or who may and has / have tendered for the same work. Failure to observe this
condition would render, tenders of the contractors tendering, as well as witnessing the tender, liable to summary rejection.

15. List of works in hand:  The contractor shall submit list of works which are in hand / in progress in the following form:

Name of work Name & address of the Value of the | Completion | Position of | Remarks
establishment under whom work time as per the works
the work is being executed the contract | in progress
1 2 3 4 5 6

16. Returning of tender if not quoted: The tenderers not tendering for this work after purchase of the tender
documents and drawings are advised to return the tender documents and drawings to the Officer Inviting the Tender,
within 15 days from the due date of submission of tender. However, the cost of tender documents will not be refunded.

* * *
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1. The ‘Contract’ means the documents forming the tender and acceptance thereof and the formal agreement
executed between the Competent authority on behalf of the President of India and the Contractor together with the
documents referred to therein including these conditions, the specifications, designs, drawings and instructions issued
from time to time by the Engineer-in-charge and all these documents taken together, shall be deemed to form one
contract and shall be complementary to one another.

2. In the contract the following expression shall, unless the context otherwise requires, have the meanings
hereby respectively assigned to them.

i) The expression ‘Works’ or ‘Work’ shall, unless there be something either in the subject or context repugnant
to such construction, be construed and taken to mean the works by or by virtue of the contract contracted to be
executed whether temporary or permanent and whether original, altered, substituted or additional.

ii)  The ‘Site’ shall mean the land or other places on, into or through which work is to be executed under the
contract or any adjacent land, path or street through which work is to be executed under the contract or any adjacent
land, path or street which may be allotted or used for the purpose of carrying out the contract.

iii) The ‘Contractor’ shall mean the individual, firm or company, whether incorporated or not, undertaking the
works and shall include the legal personnel representative of such individual or the persons composing such firm or
company or the successors of such firm or company and the permitted assignees of such individual, firm or company.

iv)  The ‘President’ means the President of India and his successors.

v)  The ‘Engineer-in-Charge’ means the Engineer / Officer, who shall supervise and be in charge of the work
and who shall sign the contract on behalf of the President of India as mentioned in Schedule “F” hereunder.

vi) ‘Government’ or ‘Government of India’ shall mean the President of India.

vii) ‘Temporary Work’ means all temporary works of every kind required in or about the execution, completion
and maintenance of the works.

viii) ‘Accepting authority’  shall mean the authority mentioned in Schedule “F”.

(ix) Excepted Risk are risks due to riots (other than those on account of contractor’'s employees), war (whether
declared or not) invasion, act of foreign enemies, hostilities, civil war, rebellion revolution, insurrection, military or
usurped power, any acts of Government, damages from aircraft, acts of God, such as earthquake, lightening and
unprecedented floods, and other causes over which the contractor has no control and accepted as such by the
Accepting Authority or causes solely due to use or occupation by Government of the part of the works in respect of
which a certificate of completion has been issued or a cause solely due to Government’s faulty design of works.

(x) Market Rate shall be the rate as decided by the Engineer-in-Charge on the basis of the cost of materials and
labour at the site where the work is to be executed plus the percentage mentioned in Schedule "F’ to cover, all
overheads and profits.

(xi) Schedule(s) referred to in these conditions shall mean the relevant schedule(s) annexed to the tender papers.

(xii) Department means Department of Atomic Energy or any of its Unit (s) of Government of India which invites
tenders on behalf of President of India as specified in schedule "F'.

(xiii) District Specifications means the specifications followed by the State Government in the area where the
work is to be executed.

(xiv) Tendered value means the value of the entire work as stipulated in the letter of award.

3. Scope and Performance: Where the context so requires, words imparting the singular only also include the
plural and vice versa. Any reference to masculine gender shall whenever required include feminine gender and vice
versa.

4. Headings to these General / Special Clauses of Contract shall not be deemed to form part thereof or be taken
into consideration in the interpretation or construction thereof or of the contract.

5. The contractor shall be furnished, free of cost one certified copy of the contract documents except standard
specifications, Schedule of quantities and such other printed and published documents, together with all drawings as
may be forming part of the tender papers. None of these documents shall be used for any purpose other than that of
this contract.

c11:




6. Works to be Carried out: The work to be carried out under the Contract shall, except as otherwise provided in
these conditions, include all labour, materials, tools, plants, equipment and transport which may be required in
preparation of and for and in the full and entire execution and completion of the works. The descriptions given in the
Schedule of Quantities (Schedule-A) shall, unless otherwise stated, be held to include wastage on materials, carriage
and cartage, carrying and return of empties, hoisting, setting, fitting and fixing in position and all other labours
necessary in and for the full and entire execution and completion of the work as aforesaid in accordance with good
practice and recognised principles.

7. Sufficiency of Tender: The Contractor shall be deemed to have satisfied himself before tendering as to the
correctness and sufficiency of his tender for the works and of the rates and prices quoted in the Schedule of Quantities,
which rates and prices shall, except as otherwise provided, cover all his obligations under the Contract and all matters
and things necessary for the proper completion and maintenance of the works.

8. Discrepancies and Adjustment of Errors: The several documents forming the Contact are to be taken as
mutually explanatory of one another, detailed drawings being followed in preference to small scale drawing and figured
dimensions in preference to scale and Special Clauses in preference to General Clauses.

8.1 In the case of discrepancy between the schedule of Quantities, the Specifications and / or the
drawings, the following order of preference shall be observed :-

0] Description of Schedule of Quantities.

(ii) Particular Specifications and Special Clauses, if any.

(i) Drawings.

(iv) Departmental Specifications

(v) C.P.W.D. Specifications.

(vi) Indian Standard Specifications of B.I.S.

8.2 If there are varying or conflicting provisions made in any one document forming part of the contract, the

Accepting Authority shall be the deciding authority with regard to the intention of the document and his decision shall be
final and binding on the contractor.

8.3 Any error in description, quantity or rate in Schedule of Quantities or any omission therefrom shall not
vitiate the contract or release the Contractor from the execution of the whole or any part of the works comprised therein
according to drawings and specifications or from any of his obligations under the contract. the works

9. Signing of Contract: The successful tenderer / contractor, on acceptance of his tender by the Accepting
Authority, shall, within 15 days from the stipulated date of start of the work, sign the contract consisting of :

0] The notice inviting tender, all the documents including drawings, if any, forming the tender as issued at the
time of invitation of tender and acceptance thereof together with any correspondence leading thereto.

(i)  Standard DAE Form as mentioned in Schedule “F’ consisting of :

a. Various standard clauses with corrections upto the date stipulated in Schedule “F’ alongwith annexures thereto.
b. DAE Safety Code.

C. Model Rules for the protection of health, sanitary arrangements for workers employed by DAE or its contractors.
d. DAE Contractor’s Labour Regulations.

e. List of Acts and omissions for which fines can be imposed.

(i)  No payment for the work done will be made unless contract is signed by the contractor.
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CLAUSE 1 : PERFORMANCE GUARANTEE

i) The contractor shall submit an irrevocable Performance Guarantee of 5% (Five percent) of the tendered amount in
addition to other deposits mentioned elsewhere in the contract for his proper performance of the contract agreement,
(not withstanding and / or without prejudice to any other provisions in the contract) within period specified in Schedule
“F” from the date of issue of letter of acceptance. This period can be further extended by the Engineer-in-charge upto a
maximum period as specified in Schedule “F” on written request of the contractor stating the reason for delays in
procuring the Performance Guarantee, to the satisfaction of the Engineer-in-charge.

This guarantee shall be in the form of Department’s cash receipt (in case guarantee amount is less than Rs.10,000/-) or
Demand Draft / Pay Order / Banker’'s cheque / Deposit at call receipt issued by a Scheduled Bank (in case guarantee
amount is less than Rs.1,00,000/-) or Government Securities / Fixed Deposit Receipt (FDR) or Guarantee Bonds (BG)
of any Scheduled Bank or The State Bank of India in accordance with the form annexed as Section-10(i) hereto. In
case a fixed deposit receipt of any Bank is furnished by the contractor to the Government as part of the performance
guarantee and the Bank is unable to make payment against the said fixed deposit receipt, the loss caused thereby shall
fall on the contractor and the contractor shall forthwith on demand furnish additional security to the Government to
make good the deficit.

i) The Performance Guarantee shall be initially valid upto the stipulated date of completion plus 60 days beyond that. In
case the time for completion of work gets enlarged, the contractor shall get the validity of performance Guarantee
extended to cover such enlarged time for completion of work. After recording of the completion certificate for the work
by the competent authority, the performance guarantee shall be returned to the contractor, without any interest.

iii) The Engineer-in-charge shall not make a claim under the Performance guarantee except for amounts to which the
President of India is entitled under the contract (notwithstanding and / or without prejudice to any other provisions in the
contract agreement) in the event of :

(a) Failure by the contractor to extend the validity of the Performance Guarantee as described herein above, in
which event the Engineer-in-charge may claim the full amount of the Performance guarantee.

(b) Failure by the contractor to pay President of India any amount due, either as agreed by the contractor or
determined under any of the Clauses / Conditions of the agreement, within 30 days of the service of notice to
this effect by Engineer-in-charge.

iv) In the event of the contract being determined under provisions of any of the clause / condition of the agreement, the
performance guarantee shall stand forfeited in full and shall be absolutely at the disposal of the President of India.

CLAUSE 1-A: RECOVERY OF SECURITY DEPOSIT :

The person(s) whose tender may be accepted (hereinafter called the contractor) shall permit Government at the
time of making any payment to him for work done under the contract to deduct a sum at the rate of 5% of the gross
amount of each running bill till the sum alongwith the sum already deposited as earnest money, will amount to
security deposit of 5% of the tendered value of the work. Such deductions will be made and held by Government by
way of Security Deposit unless he has / they have deposited the amount of Security at the rate mentioned above in
cash or in the form of Government Securities or Fixed Deposit Receipts. In case a fixed deposit receipt of any bank
is furnished by the contractor to the Government as part of the security deposit and the bank is unable to make
payment against the said fixed deposit receipt, the loss caused thereby shall fall on the contractor and the
contractor shall forthwith on demand furnish additional security to the Government to make good the deficit.

All compensation or the other sums of money payable by the contractor under the terms of this contract may be
deducted from, or paid by the sale of a sufficient part of his security deposit or from the interest arising therefrom, or
from any sums which may be due to or may become due to the contractor by Government or any account whatsoever
and in the event of his Security Deposit being reduced by reason of any such deductions or sale as aforesaid, the
contractor shall within 10 days make good in cash or fixed deposit receipt tendered by the State Bank of India or by
scheduled banks or Government Securities (if deposited for more than 12 months) endorsed in favour of the Officer
inviting the tender / his representative in the office, any sum or sums which may have been deducted from, or
raised by sale of his security deposit or any part thereof. The security deposit shall be collected from the running bills of
the contractor at the rates mentioned above and the Earnest Money deposited at the time of tenders will be treated as
part of the Security Deposit.

Security Deposit as deducted above can be released against Bank Guarantee issued by a Scheduled Bank on its
accumulation to a minimum of Rs.5 Lakhs subject to the condition that amount of such Bank Guarantee, except last
one, shall not be less than Rs.5 Lakhs.

NOTE 1 : Government papers tendered as security will be taken at 5% (five per cent) below its market price or at
its face value, whichever is less. The market price of Government papers would be ascertained by the Engineer-in-
charge at the time of collection of interest and the amount of interest to the extent of deficiency in value of the
Government paper will be withheld if necessary.

NOTE 2 : Government Securities will include all forms of securities mentioned in Rule No. 274 of the G.F. Rules except
fidelity bond. This will be subject to the observance of the condition mentioned under the rule against each form of security.

NOTE 3: Note 1 & 2 above shall be applicable for both Clauses 1 & 1A..
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CLAUSE 2 : COMPENSATION FOR DELAY :

If the contractor fails to maintain the required progress in terms of clause-5 or to complete the work and clear the
site on or before the contract or extended date of completion, he shall, without prejudice to any other right or remedy
available under the Law to the Govt. on account of such breach, pay as agreed compensation the amount calculated at
the rate stipulated below as the authority specified in Schedule “F” (whose decision in writing shall be final and
binding) may decide on the amount of tendered value of the work for every completed day / month (as applicable) that
the progress remains below that specified in Clause-5 or that the work remains incomplete.

This will also apply to items or group of items for which a separate period of completion has been specified. :
i) Compensation for delay of work: @ 1.5% per mont  h of delay to be computed on per day basis.

Provided always that the total amount of compensation for delay to be paid under this condition shall not exceed 10% of the tendered
value of work or of the tendered value of the item or group of items of work for which a separate period of completion is originally given.

The amount of compensation may be adjusted or set-off against any sum payable to the Contractor under this or any other contract
with the Government. In case, the contractor does not achieve a particular milestone mentioned in Schedule “F” , or the re-scheduled
milestone(s) in terms of Clause 5.4, the amount shown against that milestone shall be withheld, to be adjusted against the compensation
levied at the final grant of Extension of Time. With-holding of this amount on failure to achieve a milestone, shall be automatic without any
notice to the contractor. However, if the contractor catches up with the progress of work on the subsequent mitestone (s), the withheld
amount shall be released. In case the contractor fails to make up for the delay in subsequent milestone(s), amount mentioned against
each milestone missed subsequently also shall be withheld. However, no interest, whatsoever, shall be payable on such withheld amount.

CLAUSE 3 : WHEN CONTRACT CAN BE DETERMINED : POWERS OF ENGINEERS-IN-CHARGE:

Subject to other provisions contained in this clause, the Engineer-in-Charge may, without prejudice to his any
other right or remedy against the contractor in respect of any delay, inferior workmanship, any claim for damages and /
or any other provisions of this contract or otherwise, and whether the date for completion has or has not elapsed, by
notice in writing absolutely determine the contract in any of the following cases:

i) If the contractor having been given by the Engineer-in-Charge a notice in writing to rectify, reconstruct or
replace any defective work or that the work is being performed in an inefficient or otherwise improper or un-
workman-like manner shall omit to comply with the requirements of such notice for a period of 7 days thereafter.

ii) if the contractor has, without reasonable cause, suspended the progress of the work or has failed to proceed
with the work with due diligence so that in the opinion of the Engineer-in-Charge (which shall be final and binding)
he will be unable to secure completion of the work by the date for completion and continue to do so after a notice
in writing of 7 days from the Engineer-in-Charge.

i) If the contractor fails to complete the work within the stipulated date or items of work with individual date of
completion, if any stipulated, on or before such date(s) of completion and does not complete them within the
period specified in a notice given in writing in that behalf by the Engineer-in-Charge.

(iv) If the contractor persistently neglects to carry out his obligations under the contract and / or commits default in complying with any
of the terms and conditions of the contract and does not remedy it or take effective steps to remedy it within 7 days after a notice in
writing is given to him in that behalf by the Engineer-in-Charge.

(v) If the contractor shall offer or give or agree to give to any person in Government service or to any other person on his behalf any gift
or consideration of any kind as an inducement or reward for doing or forbearing to do or for having done or forborne to do any act in
relation to the obtaining or execution of this or any other contract for Government.

(vi) If the contractor shall enter into a contract with Government in connection with which commission has been paid or agreed to be
paid by him or to his knowledge, unless the particulars of any such commission and the terms of payment thereof have been previously
disclosed in writing to the Engineer-in-Charge.

(vii) If the contractor shall obtain a contract with Government as a result of wrong tendering or other non-bonafide methods of
competitive tendering.

(viii) If the contractor being an individual, or if a firm, any partner thereof shall at any time be adjudged insolvent or have a receiving
order or order for administration of his estate made against him or shall take any proceedings for liquidation or composition (other than
a voluntary liquidation for the purpose of amalgamation or reconstruction) under any Insolvency Act for the time being in force or
make any conveyance or assignment of his effects or composition or arrangement for the benefit of his creditors or purport so to do,
or if any application be made under any Insolvency Act for the time being in force for the sequestration of his estate or if a trust deed
be executed by him for benefit of his creditors.

ix) If the contractor being a company shall pass a resolution or the court shall make an order that the company
shall be wound up or if a receiver or a manager on behalf of a creditor shall be appointed or if circumstances shall
arise which entitle the court or the creditor to appoint a receiver or a manager or which entitle the court to make a
winding up order.

(x) Ifthe contractor shall suffer an execution being levied on his goods and allow it to be continued for a period of 21 days.

(xi) If the contractor assigns, transfers, sublets (engagement of labour on a piece-work basis or of labour with materials not to be
incorporated in the work, shall not be deemed to be subletting) or otherwise parts with or attempts to assign, transfer, sublet or
otherwise parts with the entire works or any portion thereof without the prior written approval of the Engineer-in-Charge.

(xii) If the work is not started by the contractor within | / 8" of the stipulated time.
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When the contractor has made himself liable for action under any of the cases aforesaid, the Engineer-in-Charge

on behalf of the President of India shall have powers:

a) To determine the contract as aforesaid (of which termination notice in writing to the contractor under the hand of the Engineer-in-Charge
shall be conclusive evidence). Upon such determination, the Earnest Money Deposit, Security Deposit already recovered and Performance
Guarantee under the contract, shall be liable to be forfeited, and shall be absolutely at the disposal of the Government.

b) After giving notice to the contractor to measure up the work of the contractor and to take such whole, or the balance or part thereof, as
shall be unexecuted out of his hands and to give it to another contractor to complete the work. The contractor, whose contract is determined as
above, shall not be allowed to participate in the tendering process for the balance work.

In the event of above courses being adopted by the Engineer-in-Charge, the contractor shall have no claim to
compensation for any loss sustained by him by reason of his having purchased or procured any materials or
entered into any engagements or made any advances on account or with a view to the execution of the work or the
performance of the contract. And in case action is taken under any of the provisions aforesaid, the contractor shall
not be entitled to recover or be paid any sum for any work thereof or actually performed under this contract unless
and until the Engineer-in-Charge has certified in writing the performance of such work and the value payable in
respect thereof and he shall only be entitled to be paid the value so certified.

CLAUSE 3A: Closure of Contract on non-commencement of work: In case the work cannot be started due to

reasons not within the control of the contractor within 1/8" of the stipulated time for completion of work, either party may
close the contract. In such eventuality, the Earnest Money Deposit and the Performance Guarantee of the contractor
shall be refunded, but no payment on account of interest, loss of profit or damages etc. shall be payable at all.

CLAUSE 4 : Contractor liable to pay compensation e ven if action not taken under Clause 3:

In any case in which any of the powers conferred upon the Engineer-in-Charge by clause 3 thereof, shall have
become exercisable and the same are not exercised, the non-exercise thereof shall not constitute a waiver of any of
the conditions hereof and such powers shall notwithstanding be exercisable in the event of any future case of
default by the contractor and the liability of the contractor for compensation shall remain unaffected. In the event of
the Engineer-in-Charge putting in force all or any of the powers vested in him under the preceding clause he may, if
he so desires after giving a notice in writing to the contractor, take possession of (or at the sole discretion of the
Engineer-in-Charge which shall be final and binding on the contractor) use as on hire (the amount of the hire money
being also in the final determination of the Engineer-in-Charge) all or any tools, plant, materials and stores, in or
upon the works, or the site thereof, belonging to the contractor, or procured by the contractor and intended to be
used for the execution of the work / or any part thereof, paying or allowing for the same in account at the contract
rates, or, in the case of these not being applicable, at current market rates to be certified by the Engineer-in-Charge,
whose certificate thereof shall be final and binding on the contractor, his clerk of the works, foreman or other
authorised agent to remove such tools, plant, materials, or stores from the premises (within a time to be specified in
such notice); in the event of the contractor failing to comply with any such requisition, the Engineer-in-Charge may
remove them at the contractor’'s expense or sell them by auction or private sale on account of the contractor and at
his risk in all respects and the certificate of the Engineer-in-Charge as to the expenses of any such removal and the
amount of the proceeds and expenses of any such sale shall be final and conclusive against the contractor.

CLAUSE 5 : TIME AND EXTENSION FOR DELAY:

The time allowed for execution of the works as stipulated in the Schedule “F” , or the extended time in accordance with
these conditions shall be the essence of the Contract. The execution of the works shall commence from such time
period as mentioned in Schedule “F” or from the date of handing over of the site whichever is later. If the Contractor
commits default in commencing the execution of the work as aforesaid, Government shall without prejudice to any other
right or remedy available in law, be at liberty to forfeit the earnest money & performance guarantee absolutely.

5.1 As soon as possible after the Contract is concluded, the Contractor shall submit a Time and Progress Chart for
each mile stone and get it approved by the Department. The Chart shall be prepared in direct relation to the time
stated in the Contract documents for completion of items of the works. It shall indicate the forecast of the dates of
commencement and completion of various trades of sections of the work and may be amended as necessary by
agreement between the Engineer-in-Charge and the Contractor within the limitations of time imposed in the Contract
documents, and further to ensure good progress during the execution of the work, the contractor shall in all cases in
which the time allowed for any work, exceeds one month (save for special jobs for which a separate programme has
been agreed upon) to complete the work as per mile stones given in Schedule “F”".

5.2 If the work(s) be delayed by:

i
i
i
iv
v
Vi
Vil
viii

Force majeure, or
abnormally bad weather, or
serious loss or damage by fire, or

delay on the part of other contractors or tradesmen engaged by Engineer-in-Charge in executing work not
forming part of the Contract, or

non-availability of stores, which are the responsibility of Government to supply or
non-availability or break down of tools and plant to be supplied or supplied by Government or
any other cause which, in the absolute discretion of the Engineer-in-Charge is beyond the Contractor’s control.
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then upon the happening of any such event causing delay, the Contractor shall immediately give notice thereof in writing
to the Engineer-in-Charge but shall nevertheless use constantly his best endeavors to prevent or make good the delay
and shall do all that may be reasonably required to the satisfaction of the Engineer-in-Charge to proceed with the works.

5.3 Request for rescheduling of Mile stones and extension of time, to be eligible for consideration, shall be made by the
Contractor in writing within 14 days of the happening of the event causing delay on the prescribed form. The
Contractor may also, if practicable, indicate in such a request the period for which extension is desired.

5.4 In any such case the Engineer-in-Charge may give a fair and reasonable extension of time and reschedule the
mile stones for completion of work. Such extension shall be communicated to the Contractor by the Engineer-in-
Charge in writing, within 3 months of the date of receipt of such request. Non application by the contractor for
extension of time shall not be a bar for giving a fair and reasonable extension by the Engineer-in-Charge and this
shall be binding on the contractor.

CLAUSE 6 : MEASUREMENTS OF WORK DONE :

Engineer-in-Charge shall, except as otherwise provided, ascertain and determine by measurement, the value in accordance with
the contract of work done.

All measurement of all items having financial value shall be entered in Measurement Book and/or level field book so that a complete
record is obtained of all works performed under the contract.

All measurements and levels shall be taken jointly by the Engineer-in-Charge or his authorised representative and by the contractor or
his authorised representative from time to time during the progress of the work and such measurements shall be signed and dated by the
Engineer-in-Charge and the contractor or their representatives in token of their acceptance. If the contractor objects to any of the
measurements recorded, a note shall be made to that effect with reason and signed by both the parties.

If for any reason the contractor or his authorised representative is not available and the work of recording measurements is
suspended by the Engineer-in-Charge or his representative, the Engineer-in-Charge and the Department shall not entertain any claim
from contractor for any loss or damages on this account. If the contractor or his authorised representative does not remain present at the
time of such measurements after the contractor or his authorised representative has been given a notice in writing three (3) days in advance
or fails to countersign or to record objection within a week from the date of the measurement, then such measurements recorded in his
absence by the Engineer-in-Charge or his representative shall be deemed to be accepted by the Contractor.

The contractor shall, without extra charge, provide all assistance with every appliance, labour and other things necessary for
measurements and recording levels.

Except where any general or detailed description of the work expressly shows to the contrary, measurements shall be taken in
accordance with the procedure set forth in the specifications notwithstanding any provision in the relevant Standard Method of
measurement or any general or local custom. In the case of items which are not covered by specifications, measurements shall be
taken in accordance with the relevant standard method of measurement issued by the Bureau of Indian Standards and if for any item
no such standard is available, then a mutually agreed method shall be followed.

The contractor shall give, not less than 7 days notice to the Engineer-in-Charge or his authorised representative in-charge of the
work, before covering up or otherwise placing beyond the reach of measurement any work in order that the same may be measured
and correct dimensions thereof be taken before the same is covered up or placed beyond the reach of measurement and shall not
cover up and place beyond reach of measurement any work without consent in writing of the Engineer-in-Charge or his authorised
representative in-charge of the work who shall within the aforesaid period of seven days inspect the work, and if any work shall be
covered up or placed beyond the reach of measurements without such notice having been given or the Engineer-in-Charge's consent
being obtained in writing, the same shall be uncovered at the Contractor's expense, or in default thereof no payment or allowance
shall be made for such work or the materials with which the same was executed.

Engineer-in-Charge or his authorised representative may cause either themselves or through another officer of the department
to check the measurements recorded jointly or otherwise as aforesaid and all provisions stipulated herein above shall be applicable
to such checking of measurements or levels.

It is also a term of this contract that recording of measurements of any item of work in the measurement book and/or its payment
in the interim, on account or final bill shall not be considered as conclusive evidence as to the sufficiency of any work or material to
which it relates nor shall it relieve the contractor from liabilities from any over measurement or defects noticed till completion of the
defects liability period.

CLAUSE 6-A : COMPUTERISED MEASUREMENT BOOKS:

Engineer-in-Charge shall, except as otherwise provided, ascertain and determine by measurement the value of work done in
accordance with the contract. All measurements of all items having financial value shall be entered by the contractor and compiled in
the shape of the Computerized Measurement Book having pages of A-4 size as per the format of the department so that a complete
record is obtained of all the items of works performed under the contract.

All such measurements and levels recorded by the contractor or his authorized representative from time to time, during the progress
of the work, shall be got checked by the contractor from the Engineer-in-Charge or his authorised representative as per interval or
program fixed in consultation with Engineer-in-Charge or his authorized representative. After the necessary corrections made by the
Engineer-in-Charge, the measurement sheets shall be returned to the contractor for incorporating the corrections and for
resubmission to the Engineer-in-Charge for the dated signatures by the Engineer-in-Charge and the contractor or their
representatives in token of their acceptance.

Whenever bill is due for payment, the contractor would initially submit draft computerized measurement sheets and these
measurements would be got checked / test checked from the Engineer-in-Charge and/or his authorized representative. The
contractor will, thereafter, incorporate such changes as may be done during these checks/test checks in his draft computerized
measurements, and submit to the department a computerized measurement book, duly bound, and with its pages machine
numbered. The Engineer-in-Charge and/or his authoirsed representative would thereafter check this MB, and record the necessary
certificates for their checks / test checks.

.16



The final, fair, computerized measurement book given by the contractor, duly bound, with its pages machine numbered, should be
100% correct, and no cutting or over-writing in the measurements would thereafter be allowed. If at all any error is noticed, the contractor
shall have to submit a fresh computerized MB with its pages duly machine numbered and bound, after getting the earlier MB cancelled by
the department. Thereafter, the MB shall be taken in the Office records, and allotted a number as per the Register of Computerised MBs.
This should be done before the corresponding bill is submitted in the Office for payment. The contractor shall submit one spare copy of
such computerized MB for the purpose of reference and record by the various officers of the department.

The contractor shall also submit to the department separately his computerized Abstract of Cost and the bill based on these
measurements, duly bound, and its pages machine numbered alongwith one spare copy of the bill. Thereafter, this bill will be processed by
the Office and allotted a number as per the computerized record in the same way as is done for the measurement book meant for
measurements.

The contractor shall, without extra charge, provide all assistance with every appliance, labour and other things necessary for
checking of measurements / levels by the Engineer-in-Charge or his representative.

Except where any general or detailed description of the work expressly shows to the contrary, measurements shall be taken in
accordance with the procedure set forth in the specifications notwithstanding any provision in the relevant Standard Method of measurement or
any general or local custom. In the case of items which are not covered by specifications, measurements shall be taken in accordance with
the relevant standard method of measurement issued by the Bureau of Indian Standards and if for any item no such standard is available
then a mutually agreed method shall be followed.

The contractor shall give not less than seven days notice to the Engineer-in-Charge or his authorised representative in charge of the
work before covering up or otherwise placing beyond the reach of checking and/or test checking the measurement of any work in order that
the same may be checked arid/or test checked and correct dimensions thereof be taken before the same is covered up or placed beyond
the reach of checking and/or test checking measurement and shall not cover up and place beyond reach of measurement any work without
consent in writing of the Engineer-in-Charge or his authorised representative in charge of the work who shall within the aforesaid period of
seven days inspect the work, and if any work shall be covered up or placed beyond the reach of checking and/or test checking
measurements without such notice having been given or the Engineer-in-Charge's consent being obtained in writing, the same shall be
uncovered at the Contractor's expense, or in default thereof no payment or allowance shall be made for such work or the materials with
which the same was executed.

Engineer-in-Charge or his authorised representative may cause either themselves or through another officer of the department to
check the measurements recorded by contractor and all provisions stipulated herein above shall be applicable to such checking of
measurements or levels.

It is also a term of this contract that checking and/or test checking the measurements of any item of work in the measurement book
and/or its payment in the interim, on account of final bill shall not be .considered as conclusive evidence as to the sufficiency of any work or
material to which it relates nor shall it relieve the contractor from liabilities from any over measurement or defects noticed till completion of
the defects liability period.

CLAUSE 7 : PAYMENT ON INTERMEDIATE CERTIFICATE TO B E REGARDED AS ADVANCES :

No payment shall be made for work estimated to cost Rs.20,000/- or less till after the whole of the work shall have
been completed and certificate of completion given. For works estimated to cost over Rs.20,000/-, the interim or running
account bill shall be submitted by the contractor for the work executed on the basis of such recorded measurements on
the format of the Department in triplicate on or before the date of every month fixed for the same by the Engineer-in-
Charge. The contractor shall not be entitled to be paid any such interim payment if the gross work done together with
net payment / adjustment of advances for material collected, if any, since the last such payment is less than the amount
specified in Schedule “F” , in which case the interim bill shall be prepared on the appointed date of the month after the
requisite progress is achieved. Engineer-in-Charge shall arrange to have the bill verified by taking or causing to be
taken, where necessary, the requisite measurement of the work. In the event of the failure of the contractor to submit the bills,
Engineer-in-Charge shall prepare or cause to be prepared such bills in which event no claims whatsoever due to delays on payment
including that of interest shall be payable to the contractor. Payment on account of amount admissible shall be made by the Engineer-in-
Charge certifying the sum to which the contractor is considered entitled by way of interim payment at such rates as decided by the
Engineer-in-Charge. The amount admissible shall be paid by 10th working day after the day of presentation of the bill by the Contractor
to the Engineer-in-Charge or his representative together with the account of the material issued by the department, or dismantled materials,
if any. In the case of works outside the headquarters of the Engineer-in-Charge, the period of 10 working days will be extended to 15
working days.

All such interim payments shall be regarded as payment by way of advances against final payment only and shall not preclude the
requiring of bad, unsound and imperfect or unskilled work to be rejected, removed, taken away and reconstructed or re-erected. Any
certificate given by the Engineer-in-Charge relating to the work done or materials delivered forming part of such payment, may be modified
or corrected by any subsequent such certificate(s) or by the final certificate and shall not by itself be conclusive evidence that any work or
materials to which it relates is/are in accordance with the contract and specifications. Any such interim payment, or any part thereof shall
not in any respect conclude, determine or affect in any way powers of the Engineer-in-Charge under the contract or any of such payments
be treated as final settlement and adjustment of accounts or in any way vary or affect the contract.

Pending consideration of extension of date of completion, interim payments shall continue to be made as herein provided without
prejudice to the right of the department to take action under the terms of this contract for delay in the completion of work, if the extension of
date of completion is not granted by the competent authority.

The Engineer-in-Charge In his sole discretion on the basis of a certificate from his representative to the effect that the work has been
completed upto the level in question make interim advance payments without detailed measurements for work done (other than
foundations, items to be covered under finishing items) upto lintel level (including sunshade etc.) and slab level, for each floor working out
at 75% of the assessed value. The advance payments so allowed shall be adjusted in the subsequent interim bill by taking detailed
measurements thereof.
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CLAUSE 8 : COMPLETION CERTIFICATE & COMPLETION PLAN S :

Within ten days of the completion of the work, the contractor shall give notice of such completion to the Engineer-in-
Charge and within thirty days of the receipt of such notice, the Engineer-in-Charge shall inspect the work, and if there is
no defect in the work, shall furnish the contractor with a certificate of completion, otherwise a provisional certificate of
physical completion indicating defects (a) to be rectified by the contractor and / or (b) for which payment will be made
atreduced rates, shall be issued. But no final certificate of completion shall be issued, nor shall the work be
considered to be complete until the contractor shall have removed from the premises on which the work shall be
executed, all scaffolding, surplus materials, rubbish and all huts and sanitary arrangements, required for his/their work
people on the site in connection with the execution of the works as shall have been erected or constructed by the
contractor(s) and cleaned off the dirt from all wood work, doors, windows, walls, floors or other parts the building, in,
upon, or about which the work is to be executed or of which he may have had possession for the purpose of the
execution thereof, and not until the work shall have been measured by the Engineer-in-Charge. If the contractor shall
fail to comply with the requirements of this clause as to removal of scaffolding, surplus materials and rubbish and all
huts and sanitary arrangements as aforesaid and cleaning off dirt on or before the date fixed for the completion of the
work, the Engineer-in-Charge may at the expense of the contractor remove such scaffolding, surplus materials and
rubbish, etc., and dispose off the same as he thinks fit and clean off such dirt as aforesaid; and the contractor shall have
no claim in respect of scaffolding or surplus materials as aforesaid except for any sum actually realised by the sale
thereof.

8. A: CONTRACTOR TO KEEP SITE CLEAN : When the annual repair and maintenance of works are carried
out, the splashes and droppings from white washing, colour washing, painting etc. on wall, floors, doors, windows etc.
shall be removed and the surface cleaned simultaneously with the completion of these items of work in the individual
rooms, quarters or premises etc. where the work is done without waiting for the actual completion of all the other items
of work in contract. In case the contractor fails to comply with the requirements of this clause, the Engineer-in-Charge
shall have the right to get this work done at the cost of the contractor either departmentally or through any other agency.
Before taking such action, the Engineer-in-Charge shall give 10 days notice in writing to the contractor.

8. B : COMPLETION PLANS TO BE SUBMITTED BY THE CONTRACTOR: The contractor shall submit completion plan required
as per Specifications for Electrical works as applicable within 30 days of the completion of the work.

In case, the contractor fails to submit the completion plan as aforesaid, he shall be liable to pay a sum equivalent to 2.50% of the
value of the work subject to a ceiling of Rs.15,000/- as may be fixed by the Engineer-in-Charge and in this respect the decision of the
Engineer-in-Charge shall be final and binding on the contractor.

CLAUSE 9: PAYMENT OF FINAL BILL:

The final bill shall be submitted by the contractor in the same manner as specified in interim bills within three months of physical
completion of the work or within one month of the date of the final certificate of completion furnished by the Engineer-in-Charge whichever
is earlier. No further claims shall be made by the contractor after submission of the final bill and these shall be deemed to have been
waived and extinguished. Payments of those items of the hill in respect of which there is no dispute and of items in dispute, for quantities
and rates as approved by Engineer-in-Charge, will, as far as possible be made within the period specified herein-under, the period being
reckoned from the date of receipt of the bill by the Engineer-in-Charge or his authorised representative, complete with account of materials
issued by the Department and dismantled materials.

(i) If the Tendered value of work is upto Rs. 15 lakhs, 3 months
(ii) If the Tendered value of work exceeds Rs. 15 lakhs 6 months

CLAUSE 9A: PAYMENT OF CONTRACTOR’S BILLS TO BANKS :

Payments due to the contractor may, if so desired by him, be made to his bank, registered financial co-operative or
thrift societies or recognized financial institutions instead of direct to him provided that the contractor furnishes to the
Engineer-in-Charge (1) an authorisation in the form of a legally valid document such as a power of attorney conferring
authority on the bank registered financial co-operative or thrift societies or recognized financial institutions to receive
payments and (2) his own acceptance of the correctness of the amount made out as being due to him by Government
or his signature on the bills or other claim preferred against Government before settlement by the Engineer-in-Charge of
the account or claim by payment to the bank registered financial co-operative or thrift societies or recognized financial
institutions. While the receipt given by such banks registered financial co-operative or thrift societies or recognized
financial institutions shall constitute a full and sufficient discharge for the payment, the contractor shall wherever
possible present his bills duly receipted and discharged through his bank, registered financial co-operative or thrift
societies or recognized financial institutions.

Nothing herein contained shall operate to create in favour of the bank registered financial co-operative or thrift
societies or recognized financial institutions any rights or equities vis-a-vis the President of India.

CLAUSE 10: MATERIALS SUPPLIED BY GOVERNMENT : Materials which Government will supply are shown in
Schedule 'B' which also stipulates quantum, place of issue and rate(s) to be charged in respect thereof. The contractor shall be bound
to procure them from the Engineer-in-Charge.

As soon as the work is awarded, the contractor shall finalise the programme for the completion of work as per clause 5 of this
contract and shall give his estimates of materials required on the basis of drawings/or schedule of quantities of the work. The
Contractor shall give in writing his requirement to the Engineer-in-Charge which shall be issued to him keeping in view the progress
of work as assessed by the Engineer-in-Charge, in accordance with the agreed phased programme of work indicating monthly
requirements of various materials. The contractor shall place his indent in writing for issue of such materials at least 7 days in advance
of his requirement.
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Such materials shall be supplied for the purpose of the contract only and the value of the materials so supplied at the rates
specified in the aforesaid schedule shall be set off or deducted, as and when materials are consumed in items of work (including
normal wastage) for which payment is being made to the contractor, from any sum then due or which may therefore become due to
the contractor under the contract or otherwise or from the security deposit. At the time of submission of bills, the contractor shall
certify that balance of materials supplied is available at site in original good condition.

The contractor shall submit alongwith every running bill (on account or interim bill) material-wise reconciliation statements
supported by complete calculations reconciling total issue, total consumption and certified balance (diameter/section-wise in the case
of steel) and resulting variations and reasons therefore. Engineer-in-Charge shall (whose decision shall be final and binding on the
contractor) be within his rights to follow the procedure of recovery in clause 42 at any stage of the work if reconciliation is not found to
be satisfactory

The contractor shall bear the cost of getting the material issued, loading, transporting to site, unloading, storing under cover
as required, cutting assembling and joining the several parts together as necessary. Not withstanding anything to the contrary
contained in any other clause of the contract and all stores/materials so supplied to the contractor or procured with the assistance
of the Government shall remain the absolute property of Government and the contractor shall be the trustee of the stores/materials,
and the said stores/materials shall not be removed/disposed off from the site of the work on any account and shall be at all times open
to inspection by the Engineer-in-Charge or his authorised agent. Any such stores/materials remaining unused shall be returned to the
Engineer-in-Charge in as good as condition in which they were originally supplied at a place directed by him, at a place of issue or
any other place specified by him as he shall require, but in case it is decided not to take back the stores/materials, the contractor
shall have no claim for compensation on any account of such stores/materials so supplied to him as aforesaid and not used by him or
for any wastage in or damage to in such stores / materials.

On being required to return the stores/materials, the contractor shall hand over the stores/ materials on being paid or credited such
price as the Engineer-in-Charge shall determine, having due regard to the condition of the stores/materials. The price allowed for credit to
the contractor, however, shall be at the prevailing market rate not exceeding the amount charged to him, excluding the storage charge, if any.
The decision of the Engineer-in-Charge shall be final and conclusive. In the event of breach of the aforesaid condition, the contractor shall
in addition to throwing 'himself open to account for contravention of the terms of the licences or permit and/or for criminal breach of trust,
be liable to Government for all advantages or profits resulting or which in the usual course would have resulted to him by reason of such
breach. Provided that the contractor shall in no case be entitled to any compensation or damages on account of any delay in supply or non-
supply thereof all or any such materials and stores provided further that the contractor shall be bound to execute the entire work if the
materials are supplied by the Government within the original scheduled time for completion of the work plus 50% thereof or schedule time
plus 6 months whichever is more if the time of completion of work exceeds 12 months, but if a part of the materials only has been supplied
within the aforesaid period, then the contractor shall be bound to do so much of the work as may be possible with the materials and stores
supplied in the aforesaid period. For the completion of the rest of the work, the contractor shall be entitled to such extension of time as may
be determined by the Engineer-in-Charge whose decision in this regard shall be final and binding on the contractor.

The contractor shall see that only the required quantities of materials are got issued. Any such material remaining unused and in
perfectly good/original condition at the time of completion or determination of the contract shall be returned to the Engineer-in-Charge at
the stores from which it was issued or at a place directed by him by a notice in writing. The contractor shall not be entitled for loading,
transporting, unloading and stacking of such unused material except for the extra lead, if any involved, beyond the original place of issue.

CLAUSE 10A: MATERIALS TO BE PROVIDED BY THE CONTRACTOR

The contractor shall, at his own expense, provide all materials, required for the works other than those which are stipulated to be
supplied by the Government.

The contractor shall, at his own expense and without delay, supply to the Engineer-in-Charge samples of materials to be used on the
work and shall get these approved in advance. All such materials to be provided by the Contractor shall be in conformity with the
specifications laid down or referred to in the contract. The contractor shall, if requested by the Engineer-in-Charge furnish proof, to the
satisfaction of the Engineer-in-Charge that the materials so comply. The Engineer-in-Charge shall within thirty days of supply of samples or
within such further period as he may require intimate to the Contractor in writing whether samples are approved by him or not. If samples are
not approved, the Contractor shall forthwith arrange to supply to the Engineer-in-Charge for his approval, fresh samples complying with
the specifications laid down in the contract. When materials are required to be tested in accordance with specifications, approval of the
Engineer-in-Charge shall be issued after the test results are received.

The Contractor shall at his risk and cost submit the samples of materials to be tested or analysed and shall not make use of or
incorporate in the work any materials represented by the samples until the required tests or analysis have been made and materials finally
accepted by the Engineer-in-Charge. The Contractor shall not be eligible for any claim or compensation either arising out of any delay in the
work or due to any corrective measures required to be taken on account of and as a result of testing of materials.

The contractor shall, at his risk and cost, make all arrangements and shall provide all facilities as the Engineer-in-Charge may require
for collecting, and preparing the required number of samples for such tests at such time and to such place or places as may be directed by
the Engineer-in-Charge and bear all charges and cost of testing unless specifically provided for otherwise elsewhere in the contract or
specifications. The Engineer-in-Charge or his authorised representative shall at all times have access to the works and to all
workshops and places where work is being prepared or from where materials, manufactured articles or machinery are being obtained
for the works and the contractor shall afford every facility and every assistance in obtaining the right to such access.

The Engineer-in-Charge shall have full powers to require the removal from the premises of all materials which in his opinion are
not in accordance with the specifications and in case of default, the Engineer-in-Charge shall be at liberty to employ at the expense of
the contractor, other persons to remove the same without being answerable or accountable for any loss or damage that may happen
or arise to such materials. The Engineer-in-Charge shall also have full powers to require other proper materials to be substituted
thereof and in case of default, the Engineer-in-Charge may cause the same to be supplied and all costs which may attend such
removal and substitution shall be borne by the Contractor.

The contractor shall at his own expense, provide a material testing lab at the site for conducting routine field tests. The lab
shall be equipped atleast with the testing equipment as specified in Schedule “F” .
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CLAUSE 10B: ADVANCES:

i) SECURED ADVANCE ON NON-PERISHABLE MATERIALS : The contractor, on signing an indenture in the
form to be specified by the Engineer-in-Charge, shall be entitled to be paid during the progress of the execution of the
work up to 90% of the assessed value of any materials which are in the opinion of the Engineer-in-Charge non-
perishable, non-fragile and non-combustible and are in accordance with the contract and which have been brought on
the site in connection therewith and are adequately stored and/or protected against damage by weather or other causes
but which have not at the time of advance been incorporated in the works. When materials on account of which an
advance has been made under this sub-clause are incorporated in the work, the amount of such advance shall be
recovered / deducted from the next payment made under any of the clause or clauses of this contract.

Such secured advance shall also be payable on other items of perishable nature, fragile and combustible with the
approval of Engineer-in-Charge provided the contractor provides a comprehensive insurance cover for the full cost of
such materials. The decision of the Engineer-in-Charge shall be final and binding on the contractor in this matter. No
secured advance, shall however, be paid on high risk materials such as ordinary glass, sand, petrol, diesel etc.

i) MOBILISATION ADVANCE: Mobilization advance not exceeding 10% of the tendered value may be given, if
requested by the contractor in writing within one month of the order to commence the work. Such advance shall be in two or more
installments to be determined by the Engineer-in-Charge at his sole discretion. The first installment of such advance shall be
released by the Engineer-in-charge to the contractor on a request made by the contractor to the Engineer-in-Charge in this
behalf. The second and subsequent installments shall be released by the Engineer-in- Charge only after the contractor furnishes a
proof of the satisfactory utilisation of the earlier installment to the entire satisfaction of the Engineer-in-Charge.

Before any installment of advance is released, the contractor shall execute a Bank Guarantee Bond from
Scheduled Bank for the amount of advance & valid fo  r the contract period. This shall be kept renewed f  rom
time to time to cover the balance amount and likely period of complete recovery, together with interes t.

Provided always that provision of Clause 10 B (ii) shall be applicable only when so provided in 'Schedule “F" .

iii) PLANT, MACHINERY & SHUTTERING MATERIAL ADVANCE : An advance for plant, machinery & shuttering
material required for the work and brought to site by the Contractor may be given if requested by the contractor in writing within one
month of bringing such plant and machinery to site. Such advance shall be given on such plant and machinery, which in the opinion
of the Engineer-in-Charge will add to the expeditious execution of work and improve the quality of work. The amount of advance shall be
restricted to 5% percent of the tender value . In the case of new plant and equipment to be purchased for the work, the advance shall be
restricted to 90% of the price of such new plant and equipment paid by the contractor for which the contractor shall produce evidence
satisfactory to the Engineer-in-Charge. In the case of second hand and used plants and equipment, the amount of such advance shall be
limited to 50% of the depreciated value of plant and equipment as may be decided by the Engineer-in-Charge. The contractor shall, if so
required by the Engineer-in-Charge, submit the statement of value of such old plant and equipment duly approved by a Registered Valuer
recognised by the Central Board of Direct Taxes under the Income-Tax Act, 1961. No such advance shall be paid on any plant and
equipment of perishable nature and on any plant and equipment of a value less than Rs. 50,000/-. 75% of such amount of advance shall be
paid after the plant & equipment is brought to site and balance 25% on successfully commissioning the same.

Leasing of equipment shall be considered at par with purchase of equipment and shall be covered by tripartite agreement with the
following:

1. Leasing company which gives cettificate of agreeing to lease equipment to the contractor.

2. Engineer-in-Charge and

3. The contractor.

This advance shall further be subject to the condit ion that such plant and equipment

(a) are considered by the Engineer-in-Charge to be necessary for the works; and
(b) are in working order and are maintained in working order;
¢) hypothecated to the Government as specifiedi by the Engineer-in-Charge before the payment of advance is released.

The contractor shall not be permitted to remove from the site such hypothecated plant and equipment without the prior written permission
of the Engineer-in-Charge. The contractor shall be responsible for maintaining such plant and equipment in good working order during the
entire period of hypothecation failing which such advance shall be entirely recovered in lump sum. For this purpose, steel scaffolding and
form work shall be treated as plant and equipment.

The contractor shall insure the Plant and Machinery for which mobilisation advance is sought and given, for a sum sufficient to
provide for their replacement at site. Any amounts not recovered from the insurer will be borne by the contractor.

(iv) INTEREST & RECOVERY

The mobilization advance and plant and machinery advance in (i) & (iii) above bear simple interest at the rate of 10% per annum and
shall be calculated from the date of payment to the date of recovery, both days inclusive, on the outstanding amount of advance. Recovery
of such sums advanced shall be made by the deduction from the contractors bills commencing after first 10% of the gross value of the work
is executed and paid, on pro-rata percentage basis to the gross value of the work billed beyond 10% in such a way that the entire advance
is recovered by the time 80% of the gross value of the contract is executed and paid, together with interest due on the entire outstanding
amount upto the date of recovery of the installment.

(v) If the circumstances are considered reasonable by the Engineer-in-Charge, the period mentioned in (i) and (jii) for request by the
contractor in writing for grant of mobilization advance and plant and equipment advance may be extended in the discretion of the Engineer-
in-Charge
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CLAUSE 10C : PAYMENT ON ACCOUNT OF INCREASE IN PRIC ES / WAGES DUE TO STATUTORY ORDER(S) :

If after submission of the tender, the price of any material incorporated in the works (not being a material supplied
from the Engineer-in-Charge’s stores in accordance with clause 10 thereof) and/or wages of labour, increases as a
direct result of the coming into force of any fresh law, or statutory rules or order (but not due to any changes in sales tax
/ VAT) and such increase in the price and / or wages prevailing at the time of the last date of receipt of the tenders for
the work, and the contractor thereupon necessarily and properly pays in respect of that material (incorporated in the
works) such increased price and / or in respect of labour engaged on the execution of the work such increased wages,
then the amount of the contract shall accordingly be varied and provided further that any such increase shall not be
payable, if such increase has become operative after the stipulated date of completion of the work in question.

If after submission of the tender, the price of any material incorporated in the works (not being a material supplied
from the Engineer-in-Charge’s stores in accordance with Clause 10 thereof) and / or wages of labour is decreased as a
direct result of the coming into force of any fresh law or statutory rules or order (but not due to any changes in sales tax
/ VAT) and such decrease in the prices and / or wages prevailing at the time of the last date of receipt of the tender for
the work. Government shall in respect of materials incorporated in the works (not being materials supplied from the
Engineer-in-Charge’s stores in accordance with Clause 10 hereof) and / or labour engaged on the execution of the work
after the date of coming into force of such law, statutory rule or order be entitled to deduct from the dues of the
contractor, such amount as shall be equivalent to the difference between the prices of the materials and / or wages as
prevailed at the time of the last date of receipt of tenders for the work and the prices of materials and / or wages of
labour on the coming into force of such law, statutory rule or order.

The contractor shall for the purpose of this condition, keep such books of account and other documents as are
necessary to show the amount of any increase claimed or reduction available and shall allow inspection of the same by
a duly authorised representative of the Government, and further shall, at the request of the Engineer-in-Charge may
require any documents so kept and such other information as the Engineer-in-Charge may require.

The Contractor shall, within a reasonable time of his becoming aware of any alteration in the price of any such
materials and / or wages of labour, give notice thereof to the Engineer-in-Charge stating that the same is given pursuant
to this condition together with all information relating thereto which he may be in position to supply.

For this purpose, the labour component of the work executed during any period shall be the percentage
as specified in Schedule F, of the value of work do  ne during that period.

CLAUSE 10CA: Payment due to variation in prices of  materials after receipt of tender:

If after submission of the tender, the price of materials specified in Schedule “F” increases / decreases beyond
the price(s) prevailing at the time of the last date of receipt of tenders for the work, then the amount of the contract shall
accordingly be varied and provided further that any such variations shall be effected for stipulated period of contract
including the justified period extended under the provisions of Clause 5 of the Contract without any action under Clause

However for work done during the justified period extended as above, it will be limited to indices prevailing at the time of
stipulated date of completion or as prevailing for the period under consideration, whichever is less.

The increase / decrease in prices shall be determined by the All India Wholesale Price Indices of materials as published
by Economic Adviser to Government of India, Ministry of Commerce and Industry and base price for materials as issued
under the authority of Chief Engineer / tender approving authority as valid on the last date of receipt of tender and for
the period under consideration. In case, price index of a particular material is not issued by Ministry of Commerce &
Industry, then the price index of nearest similar material as indicated in Schedule “F” shall be followed.

The amount of the contract shall accordingly be varied for all such materials and will be worked out as per the
formula given below for individual material:

Adjustment for component of individual material:

V=PxQxCIl-Clo
Clo

Where,
V : Variation in material cost i.e increase or decrease in the amount in rupees to be paid or recovered.

P : Base price of material as issued under authority of Chief Engineer / tender approving authority, valid at the time of
last date of receipt of tender.

Q : Quantity of material used in the works since previous bill.

Clo : All India whole sale price index for the material as Published by the Economic Advisor to Government of India,
Ministry of Industry and Commerce as valid on the last date of receipt of tenders.

Cl : All India whole sale price Index for the material for period under consideration as published by Economic Advisor
to Government of India, Ministry of Industry and Commerce.

(In respect of the justified period extended under the provisions of clause 5 of the contract without any action under
clause 2, the index prevailing at the time of stipulated date of completion or the prevailing index of the period under
consideration, whichever is less, shall be considered.)

Provided always that provision of the preceding Clause 10C shall not be applicable in respect of materials covered in
this clause.
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CLAUSE 10 (CC): PAYMENT DUE TO INCREASE / DECREASE IN PRICES / WAGES AFTER RECEIPT OF
TENDER FOR WORKS:

If the prices of materials (not being materials supplied or services rendered at fixed prices by the Department in
accordance with Clauses 10 & 34 thereof) and / or wages of labour required for execution of the work increase, the
contractor shall be compensated for such increase as per provisions detailed below and the amount of the contract shall
accordingly be varied, subject to the condition that such compensation for escalation in prices and wages shall be
available only for the work done during the stipulated period of the contract including the justified period extended under
the provisions of clause-5 of the contract without any action under Clause 2. However, for the work done during the
justified period extended as above, the compensation as detailed below will be limited to prices / wages prevailing at the
time of stipulated date of completion or as prevailing for the period under consideration, whichever is less. No such
compensation shall be payable for a work for which the stipulated period of completion is equal to or less than the
time as specified in Schedule “F” . Such compensation for escalation in the prices of materials and labour, when due,
shall be worked out based on the following provisions:

(). The base date for working out such escalation shall be the last date of receipt of tenders.
(i).  The cost of work on which escalation will be payable shall be reckoned as below:

a) Gross value of work done upto this QUArEr ..........ccooviiiieiiiiiiiie e (A)
b) Gross value of work done upto the last qUAarter..........ccvvevviiiiiiiee e (B)
C) Gross value of work done since previous quarter (A-B) ... ©
d) Full assessed value of Secured Advance fresh paid in this quarter ............cccccoeeens (D)
e) Full assessed value of Secured Advance recovered in this quarter: .............cccceeee... (B)
f) Full assessed value of Secured Advance for which escalation is ............ccccceveevninnnnn F
payable in this quarter (D-E).
g) Advance payment made during this qUArter ...........cccovueiiee i (G)
h)  Advance payment recovered during this quarter ...........ccccovcvvieiiiiiiie e (H)
i) Advance payment for which escalation is payable in this quarter (G-H).................... 0]
)] Extra items / Deviated quantities of items paid as per Clause 12 ............ccevevvne @)

based on prevailing market rates during this quarter
Then, M=C+F+1-J
N=0.85 x M

k) Less cost of material supplied by the Department ...........cccooevieiiee e (K)
as per Clause 10 and recovered during the quarter.

)] Less cost of services rendered at fixed Charges ........ccccevviveeiiiiiiiiee e, L)
as per Clause 34 and recovered during the quarter.

Cost of work for which escalation is applicable
W=N-(K+L)

(ii). Components of Cement, Steel, Materials, Labour, P.O.L., etc. shall be pre-determined for every work and
incorporated in the conditions of contract attached to the tender papers included in Schedule “E”. The decision of the
Engineer-in-Charge in working out such percentages shall be binding on the contractors.

(iv). The compensation for escalation for Cement, Steel, Materials, P.O.L. shall be worked as per the
formulae given below :

a) Adjustment for component of “Cement”
Ve=W X (X /100) x {(CI—Clo) / Clo}

Ve Variation in cement cost i.e. increase or decrease in the amount in rupees to be paid or recovered.

W: Cost of work done, worked out as indicated in sub para (ii) of clause 10CC.

Xe: Component of cement expressed as percent of the total value of work.

Cl: All India Whole Sale Price Index for Cement for the period under consideration as published by the
Economic Adviser to Government of India, Ministry of Industry and Commerce.

(In respect of the justified period extended under the provision of clause — 5 of the contract without any action
under clause-2, the index prevailing at the time of stipulated date of completion or the prevailing index of the period
under consideration, whichever is less, shall be considered).

Clp:  All India Whole Sale Price Index for Cement as published by the Economic Adviser to Government of
India, Ministry of Industry and Commerce as valid on the last date of receipt of tenders.
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b) Adjustment for component of “Steel”
Vs=W x (Xs /100) x {(SI—Slq) / Slo}
Vs. Variation in steel cost i.e. increase or decrease in the amount in rupees to be paid or recovered.

W: Cost of work done, worked out as indicated in sub para (ii) of clause 10CC.
Xs: Component of steel expressed in percent to the total value of work.
Sl All India Whole Sale Price Index for Steel (Bar & Rods) for the period under consideration as

published by the Economic Adviser to Government of India, Ministry of Industry and Commerce.
However, the price index shall be minimum of the following :

i) Index for the month when the last consignment of steel reinforcement for the work is procured or
i) Index for the month in which half of the stipulated contract period is over.
iii) Index for the period under consideration.

For the justified period extended under the provision of clause — 5 of the contract, without any action under clause-2, the
same principal as for the period within stipulated period of completion, will apply.

Slp:  All India Whole Sale Price Index for Steel (Bar & Rods) published by the Economic Adviser to
Government of India, Ministry of Industry & Commerce, as valid on the last date of receipt of tender.

¢) Adjustment for Civil component (Except cement & steel) / Electrical component of construction Mater ials:
Vu=W x (XM / 100) X {(Ml—Mlo) / Mlo}

Vy. Variation in Materials cost i.e. increase or decrease in the amount in rupees to be paid or recovered.

W: Cost of work done, worked out as indicated in sub para (ii) of clause 10CC.
Xu: Component of Materials expressed as percent of the total value of work.

MI:  All India Whole Sale Price Index for civil component / electrical component * of construction material as
worked out on the basis of All India Whole Sale price Index for individual commodity / group items for
the period under consideration as published by the Economic Adviser to Government of India, Ministry
of Industry and Commerce and applying weightages to the individual commodities / group items.

(In respect of the justified period extended under the provision of clause — 5 of the contract without any
action under clause-2, the index prevailing at the time of stipulated date of completion or the prevailing
index of the period under consideration, whichever is less, shall be considered).

Mlo: All India Whole Sale Price Index for Civil component / Electrical component * of construction material as
worked out on the basis of All India Whole Sale price Index for individual Commaodities / Group Items
valid on the last date of receipt of tender, as published by the Economic Adviser to Government of
India, Ministry of Industry and Commerce and applying weightages to the individual commodities /
Group items.

* Note: Relevant component only will be applicable
d) Adjustment for component of “POL”
Ve=W x (Z /100) x {(FI—Flo) / Flg}

Ve Variation in cost of Fuel, Oil and Lubricant i.e. increase or decrease in the amount in rupees to be paid
or recovered.

W: Cost of work done, worked out as indicated in sub para (ii) of clause 10CC.
Z: Component of Fuel, Oil and Lubricant expressed as percent of the total value of work.

FI: Al India Whole Sale Price Index for Fuel, Oil & Lubricant for the period under consideration as
published by the Economic Adviser to Government of India, Ministry of Industry & Commerce.

(In respect of the justified period extended under the provision of clause — 5 of the contract without any
action under clause-2, the index prevailing at the time of stipulated date of completion or the prevailing
index of the period under consideration, whichever is less, shall be considered).

Flo: All India Whole Sale Price Index for Fuel, Oil and Lubricant valid on the last date of receipt of tender.
v)  The following principles shall be followed while working out the indices mentioned in para (iv) above.

(@) The compensation for escalation shall be worked out at quarterly intervals and shall be with respect to the
cost of work done as per bills paid during the three calendar months of the said quarter. The first such payment shall be
made at the end of three months after the month (excluding) in which the tender was accepted and thereafter at three
months interval. At the time of completion of the work, the last period for payment might become less than 3 months,
depending on actual date of completion.

(b) The index (Ml / FI etc.) relevant to any quarter / period for which such compensation is paid shall be the
arithmetical average of the indices relevant to the three calendar months. If the period up to date of completion after the
guarter covered by the last such installment of payment, is less than three months, the index MI & FI shall be the
average of the indices for the months falling within that period.
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vi) The compensation for escalation for labour shal | be worked out as per the formula given below:
Vi = W x (Y/100) x {(LI—LIp)/ Llo}
V.. Variation in labour cost i.e amount of increase or decrease in rupees to be paid or recovered.
W: Value of work done, worked out as indicated in sub-para (ii) above.
Y: Component of labour expressed as a percent of the total value of the work

LI: Minimum wage in rupees of an unskilled adult male mazdoor, fixed under any law, statutory rule or order as
applicable on the last date of the quarter previous to the one under consideration.

Llp: Minimum daily wage in rupees of an unskilled adult male mazdoor, fixed under any law, statutory rule or order
as on the last date of receipt of tender.

(In respect of the justified period extended under the provision of clause — 5 of the contract without any action under
clause-2, the minimum wage prevailing on the last date of quarter previous to the quarter pertaining to stipulated date of
completion or the minimum wage prevailing on the last date of the quarter previous to the one under consideration,
whichever is less, shall be considered.)

vii). The following principles will be followed whi le working out the compensation as per sub para (vi ) above.

a) The minimum wage of an unskilled Male Mazdoor mentioned in sub para (vi) above shall be the higher of the
wage notified by Government of India, Ministry of Labour and that notified by the local administration, both relevant to
the place of work and the period of reckoning.

b) The escalation for labour also shall be paid at the same quarterly intervals when escalation due to increase
in cost of materials and / or P.O.L. is paid under this clause. If such revision of minimum wages takes place during any
such quarterly intervals, the escalation compensation shall be payable at revised rates only for work done in
subsequent quarters.

C) Irrespective of variation in minimum wages of any category of labour, for the purpose of this clause, the
variation in the rate for an unskilled adult Male Mazdoor alone shall form the basis for working out the escalation
compensation payable on the labour component.

viii)  In the event the price of materials and / orges of labour required for execution of the work decrepsifsre shall be a
downward adjustment of the cost of work so that such mficeaterials and / or wages of labour shall be deducfatte
the cost of work under this contract and in this regaeddihmula herein before stated under this clause 10 CCrshtdlis-
mutandis apply, provided that:

(a) No such adjustment for the decrease in the price of materials and / or wages of labour aforementioned would
be made in case of contracts in which the stipulated period of completion of the work is equal to or less than the time as
specified in Schedule “F” .

(b)  The Engineer-in-Charge shall otherwise be entitled to lay down the procedure by which the provision of this
sub-clause shall be implemented from time to time and the decision of the Engineer-in-Charge in this behalf shall be
final and binding on the contractor.

ix) Provided always that the provision of the preceding Clause 10 (C) and 10 CA shall not be applicable for
contracts where provisions of this clause are applicable, but in cases where provisions of this clause are
not applicable, the provisions of Clause 10 (C) and 10 CA will become applicable.

CLAUSE 10D : EXCAVATED / DISMANTLED MATERIAL WILL B E GOVT. PROPERTY:

The contractor shall treat all materials obtained during dismantling of a structure, excavation of the site for a work
etc. as Governments property and such materials shall be disposed off to the best advantage of Government according
to the instructions in writing issued by the Engineer-in-Charge.

CLAUSE 11 : WORK TO BE EXECUTED IN ACCORDANCE WITH SPECIFICATIONS, DRAWINGS, ORDERS, ETC. :

The contractor shall execute the whole and every part of the work in the most substantial and workman like
manner both as regards materials and otherwise in every respect in strict accordance with the specifications. The
contractor shall also conform exactly, fully and faithfully to the designs, drawings and instructions in writing in respect of
the work signed by the Engineer-in-Charge and the contractor shall be furnished free of charge one copy of the contract
documents together with specifications, designs, drawings and instructions as are not included in the Standard
Specifications for Works of DAE and / or as specified in Schedule “F” or in any Bureau of Indian Standard or any other,
published standard or code or any other printed publication referred to elsewhere in the contract.

The contractor shall comply with the provisions of the contract and with the care and diligence execute and
maintain the works and provide all labour and materials, tools and plants including for measurements and supervision of
all works, structural plans and other things of temporary or permanent nature required for such execution and
maintenance in so far as the necessity for providing these, is specified or is reasonably inferred from the contract. The
Contractor shall take full responsibility for adequacy, suitability and safety of all the works and methods of construction

The contractor shall comply with the provisions of the contract and with the care and diligence execute and
maintain the works and provide all labour and materials, tools and plants including for measurements and supervision of
all works, structural plans and other things of temporary or permanent nature required for such execution and
maintenance in so far as the necessity for providing these, is specified or is reasonably inferred from the contract. The
Contractor shall take full responsibility for adequacy, suitability and safety of all the works and methods of construction.
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CLAUSE 12 : DEVIATIONS / VARIATIONS : EXTENT AND PR ICING:

The Engineer-in-Charge shall have power (i) to make alteration in, omissions from, additions to, or substitutions for the
original specifications, drawings, designs and instructions that may appear to him to be necessary or advisable during
the progress of the work, and (ii) to omit a part of the works in case of non-availability of a portion of the site or for any
other reasons and the contractor shall be bound to carry out the works in accordance with any instructions given to him
in writing signed by the Engineer-in-Charge and such alterations, omissions, additions or substitutions shall form part of
the contract as if originally provided therein and any altered, additional or substituted work which the contractor may be
directed to do in the manner specified above as part of the works, shall be carried out by the contractor on the same
conditions in all respects including price on which he agreed to do the main work except as hereafter provided.

12.1 The time for completion of the works shall, in the event of any deviations resulting in additional cost over the
tendered value sum being ordered, be extended, if requested by the contractor, as follows:

i) In the proportion which the additional cost of the altered, additional or substituted work, bears to the original tendered
value, plus

i) 25% of the time calculated in (i) above or such further additional time as may be considered reasonable by the
Engineer-in-Charge.

12.2: DEVIATION, EXTRA ITEMS AND PRICING: In the case of extra item(s) the contractor may within fifteen days of
receipt of order or occurrence of the item(s), claim rates, supported by proper analysis, for the work and the engineer-in-
charge shall within one month of the receipt of the claims supported by analysis, after giving consideration to the
analysis of the rates submitted by the contractor, determine the rates on the basis of the market rates and the contractor
shall be paid in accordance with the rates so determined.

In the case of substituted items, the rate for the agreement items (to be substituted) and substituted item shall also be
determined in the manner as mentioned in the following para.

a) DEVIATION, SUBSTITUTED ITEMS, PRICING: If the market rate for the substituted item so determined is more
than the market rate of the agreement item (to be substituted) the rate payable to the contractor for the substituted
item shall be the rate for the agreement item (to be substituted) so increased to the extent of the difference between
the market rates of substituted item and the agreement item (to be substituted).

b) If the market rate for the substituted item so determined is less than the market rate of the agreement item (to be
substituted) the rate payable to the contractor for the substituted item shall be the rate for the agreement item (to be
substituted) so decreased to the extent of the difference between the market rates of substituted item and the
agreement item (to be substituted).

DEVIATION, DEVIATED QUANTITIES, PRICING: In the case of contract items, substituted items, contract cum
substituted items, which exceed the limits laid down in Schedule “F” , the contractor may within 15 days of receipt of
order or occurrence of the excess, claim revision of the rates, supported by proper analysis, for the work in excess of
the above mentioned limits, provided that if the rates so claimed are in excess of the rates specified in the schedule of
guantities, the Engineer-in-Charge shall within one month of receipt of the claims supported by analysis, after giving
consideration to the analysis of the rates submitted by the contractor, determine the rates on the basis of the market
rates and the contractor shall be paid in accordance with the rates so determined.

12.3: The provisions of the preceding paragraph shall also apply to the decrease in the rates of items for the work in
excess of the limits laid down in Schedule “F” , and the Engineer-in-Charge shall after giving notice to the contractor
within one month of occurrence of the excess and after taking into consideration any reply received from him within 15
days of the receipt of the notice, revise the rates for the work in question within one month of the expiry of the said
period of 15 days having regard to the market rates.

12.4 The contractor shall send to the Engineer-in-Charge once every 3 months an upto date account giving complete
details of all claims for additional payments to which the contractor may consider himself entitled and of all additional
work ordered by the Engineer-in-Charge, which he has executed during the preceding quarter, failing which the
contractor shall be deemed to have waived his right. However, the Engineer-in-Charge may authorise consideration of
such claims on merits.

12.5: For the purpose of operation of Schedule “F” | the following works shall be treated as works relating to foundation.

i) For buildings, compound walls:  plinth level or 1.2 metres (4 feet) above ground level, whichever is lower, excluding
items of flooring and D.P.C. but including base concrete below the floors.

i) For abutments, piers, retaining walls of culver ts and bridges, walls of water reservoirs: the bed of floor level.
i) For retaining walls where floor level is not d eterminate: 1.2 metres above the average ground level or bed level.
iv) For roads: all items of excavations and filling including treatment of sub-base and soling work.

v) For water supply lines, sewer lines, under groun d SWD & similar works: all items of work below ground level
except items of piping work.

vi) For open storm water drains:  all items of work except lining of drains.

12.6 Any operation incidental to or necessarily has to be in contemplation of tenderer while filing tender, or necessary
for proper execution of the item included in the Schedule of quantities mentioned above, whether or not, specifically
indicated in the description of the item and the relevant specifications, shall be deemed to be included in the rates
guoted by the tenderer. Nothing extra shall be admissible for such operations.
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CLAUSE 13: FORECLOSURE OF CONTRACT DUE TO ABANDONME NT OR REDUCTION IN SCOPE OF
WORK:

If at any time after acceptance of the tender, Government shall decide to abandon or reduce the scope of the works for
any reason whatsoever and hence not require the whole or any part of the works to be carried out, the Engineer-in-
charge shall give notice in writing to that effect to the contractor and the contractor shall act accordingly in the matter.
The contractor shall have no claim to any payment of compensation or otherwise whatsoever, on account of any profit
or advantage which he might have derived from the execution of the works in full but which he did not derive in
consequence of the foreclosure of the whole or part of the works.

The contractor shall be paid at contract rates full amount for works executed at site and in addition, a reasonable
amount as certified by the Engineer-in-charge for the items hereunder mentioned which could not be utilised on the
work to the full extent in view of the foreclosure.

i) Any expenditure incurred on preliminary site work, e.g temporary access roads, temporary labour huts, staff
guarters and site office, storage accommodation and water storage tanks.

ii) Government shall have the option to take over contractor’'s materials or any part thereof either brought to site or
of which the contractor is legally bound to accept delivery from suppliers (for incorporation in or incidental to the work)
provided however, Government shall be bound to take over the materials or such portions thereof as the contractor
does not desire to retain. For materials taken over or to be taken over by Government, cost of such materials as
detailed by Engineer-in-charge shall be paid. The cost shall, however, take into account purchase price, cost of
transportation and deterioration or damage which may have been caused to materials whilst in the custody of the
contractor.

iii) If any materials supplied by Government are rendered surplus, the same except normal wastage shall be
returned by the contractor to Government at rates not exceeding those at which these were originally issued less
allowance for any deterioration or damage which may have been caused whilst the materials were in the custody of the
contractor. In addition, cost of transporting such materials from site to Government stores, if so required by
Government, shall be paid.

iv)  Reasonable compensation for transfer of T & P from site to contractor's permanent stores or to his other works,
whichever is less. If T & P are not transported to either of the said places, no cost of transportation shall be payable.

v) Reasonable compensation for repatriation of contractor’s site staff and imported labour to the extent necessary.

The contractor shall, if required by the Engineer-in-charge furnish to him books of account, wage books, time sheets
and other relevant documents and evidence as may be necessary to enable him to certify the reasonable amount
payable under this condition.

The reasonable amount of items on (i), (iv) and (v) above shall not be in excess of 2% of the cost of the work remaining
incomplete on the date of closure, i.e. total stipulated cost of the work as per accepted tender less the cost of work
actually executed under the contract and less the cost of contractor’s materials at site taken over by the Government as
per item (ii) above “Provided always that against any payments due to the contractor on this account or otherwise, the
Engineer-in-charge shall be entitled to recover or be credited with any outstanding balances due from the contractor for
advance paid in respect of any tool, plants and materials and any other sums which at the date of termination were
recoverable by the Government from the contractor under the terms of the contract.

CLAUSE 14 : CANCELLATION OF CONTRACT IN FULL OR PAR T : (Deleted & merged with clause— 3)

CLAUSE 15 : SUSPENSION OF WORK :

(i) The contractor shall, on receipt of the order in writing of the Engineer-in-Charge, (whose decision shall be final and binding
on the contractor) suspend the progress of the works or any part thereof for such time and in such manner as the Engineer-in-
Charge may consider necessary so as not to cause any damage or injury to the work already done or endanger the safety
thereof for any of the following reasons:

(a) on account of any default on the part of the contractor or;
(b) for proper execution of the works or part thereof for reasons other than the default of the contractor; or
(c) for safety of the works or part thereof.

The contractor shall, during such suspension, properly protect and secure the works to the extent necessary and carry out
the instructions given in that behalf by the Engineer-in-Charge.

(ii) 1If the suspension is ordered for reasons (b) and (c) in sub-para (i) above:

(a) the contractor shall be entitled to an extension of time equal to the period of every such suspension PLUS 25%, for
completion of the item or group of items of work for which a separate period of completion is specified in the contract and of
which the suspended work forms a part, and;

(b) If the total period of all such suspensions in respect of an item or group of items or work for which a separate period of
completion is specified in the contract exceeds thirty days, the contractor shall, in addition, be entitled to such
compensation as the Engineer-in-Charge may consider reasonable in respect of salaries and/or wages paid by the
contractor to his employees and labour at site, remaining idle during the period of suspension, adding thereto 2% to cover
indirect expenses of the contractor provided the contractor submits his claim supported by details to the Engineer-in-Charge
within fifteen days of the expiry of the period of 30 days.
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(i) If the works or part thereof is suspended on the orders of the Engineer-in-Charge for more than three months at a time,
except when suspension is ordered for reason (a) in sub-para (i) above, the contractor may after receipt of such order serve a written
notice on the Engineer-in-Charge requiring permission within fifteen days from receipt by the Engineer-in-Charge of the said notice, to
proceed with the work or part thereof in regard to which progress has been suspended and if such permission is not granted within
that time, the contractor, if he intends to treat the suspension, where it affects only a part of the works as an omission of such part by
Government or where it affects whole of the works, as an abandonment of the works by Government, shall within ten days of expiry
of such period of 15 days give notice in writing of his intention to the Engineer-in-Charge. In the event of the contractor treating the
suspension as an abandonment of the contract by Government, he shall have no claim to payment of any compensation on account of
any profit or advantage which he might have derived from the execution of the work in full but which he could not derive in
consequence of the abandonment. He shall, however, be entitled to such compensation, as the Engineer-in-Charge may consider
reasonable, in respect of salaries and/or wages paid by him to his employees and labour at site, remaining idle in consequence
adding to the total thereof 2% to cover indirect expenses of the contractor provided the contractor submits his claim supported by
details to the Engineer-in-Charge within 30 days of the expiry of the period of 3 months.

Provided, further, that the contractor shall not be entitled to claim any compensation from Government for the loss suffered by
him on account of delay by Government in the supply of materials in Schedule 'B' where such delay is covered by difficulties relating
to the supply of wagons, force majeure including non-allotment of such materials by controlling authorities, acts of God, acts of
enemies of the state/country or any reasonable cause beyond the control of the Government.

#

All works under or in course of execution or executed in pursuance of the contract, shall at all imes be open and accessible to the inspection
and supervision of the Engineer-in- charge, his authorised subordinates in charge of the work and all the superior officers of the Department
or any organization engaged by the Department for Quality Assurance and of the Chief Technical Examiner's Office, and the contractor shall,
at all times, during the usual working hours and at all other times at which reasonable notice of the visit of such officers has been given to the
contractor, either himself be present to receive orders and instructions or have a responsible agent duly accredited in writing, present for that
purpose. Orders given to the Contractor's agent shall be considered to have the same force as if they had been given to the contractor
himself..

If it shall appear to the Engineer-in-charge or his authorised subordinates in-charge of the work or his subordinate officers or the officers of
the organization engaged by the Department for Quality Assurance or to the Chief Technical Examiner or his subordinate officers, that any
work has been executed with unsound, imperfect, or unskillful workmanship, or with materials or articles provided by him for the execution of the
work which are unsound or of a quality inferior to that contracted or otherwise not in accordance with the contract, the contractor shall, on
demand in writing which shall be made within twelve months (six months in the case of work costing Rs. 10 Lakh and below except road
work) of the completion of the work from the Engineer-in-Charge specifying the work, materials or articles complained of notwithstanding
that the same may have been passed, certified and paid for forthwith rectify, or remove and reconstruct the work so specified in whole or in
part, as the case may require or as the case may be, remove the materials or articles so specified and provide other proper and suitable
materials or articles at his own charge and cost. In the event of the failing to do so within a period specified by the Engineer-in-Charge in his
demand aforesaid, then the contractor shall be liable to pay compensation at the same rate as under clause 2 of the contract (for non-
completion of the work in time) for this default

In such case the Engineer-in-Charge may not accept the item of work at the rates applicable under the contract but may accept such
items at reduced rates as the authority specified in Schedule “F” may consider reasonable during the preparation of on account bills or
final bill if the item is so acceptable without detriment to the safety and utility of the item and the structure or he may reject the work
outright without any payment and/or get it and other connected and incidental items rectified, or removed and re-executed at the risk
and cost of the contractor. Decision of the Engineer-in-Charge to be conveyed in writing in respect of the same will be final and binding
on the contractor.

CLAUSE 17 : CONTRACTOR LIABLE FOR DAMAGES, DEFECTS DURING MAINTENANCE PERIOD :

If the contractor or his working people or servants shall break, deface, injure or destroy any part of building in
which they may be working, or any building, road, road kerb, fence, enclosure, water pipe, cables, drains, electric or
telephone post or wires, trees, grass or grassland, or cultivated ground contiguous to the premises on which the work or
any part of it is being executed, or if any damage shall happen to the work while in progress, from any cause whatever
or if any defect, shrinkage or other faults appear in the work within 12 months (6 months in the case of work costing
Rs. 10,00,000/- and below except road work) after a certificate final or otherwise of its completion shall have been
given by the Engineer-in-Charge as aforesaid arising out of defective or improper materials or workmanship, the
contractor shall upon receipt of a notice in writing on that behalf make the same good at his own expense, or in default,
the Engineer-in-Charge cause the same to be made good by other workmen and deduct the expense from any sums
that may be due, or at any time thereafter may become due to the contractor, or from his security deposit, or the
proceed of sale thereof or of a sufficient portion thereof. The security deposit of the contractor shall not be refunded
before the expiry of 12 months (6 months in the case of work costing Rs. 10,00,000/- and below except road work)
after the issue of the certificate final or otherwise, of completion of work, or till the final bill has been prepared and
passed whichever is later. Provided that in the case of road work, if in the opinion of the Engineer-in-Charge, half of the
security deposit is sufficient to meet all the liabilities of the contractor under this contract, half of the security deposit will
be refundable after 6 months and the remaining half after 12 months of the issue of the said certificate of completion
or till the final bill has been prepared and passed whichever is later. Performance Security shall be refunded to the
contractor after completion of the work and recording the completion certificate.

In case of maintenance and operation of E&M services, the security deposit deducted from contractors shall be
refunded within one month from the date of final payment or within one month from the date of completion of the
maintenance contract, whichever is earlier
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CLAUSE 18 : CONTRACTOR TO SUPPLY TOOLS & PLANTS ETC . :

The contractor shall provide at his own cost all materials (except such special materials, if any, as may in
accordance with the contract be supplied from the Engineer-in-Charge’s stores), machinery, tools & plants, as specified
in Schedule “F” . in addition to this, appliances, implements, other plants, ladders, cordage, tackle, scaffoldings and
temporary works required for the proper execution of the work, whether original, altered or substituted and whether
included in the specification or other documents forming part of the contract or referred to in these conditions or not, or
which may be necessary for the purpose of satisfying or complying with the requirements of the Engineer-in-Charge as
to any matter as to which under these conditions he is entitled to be satisfied, or which he is entitled to require together
with carriage therefore to and from the work. The contractor shall also supply without charge the requisite number of
persons with the means and materials, necessary for the purpose of setting out works, and counting, weighing and
assisting in the measurement or examination at any time and from time to time of the work or materials. Failing his so
doing, the same may be provided by the Engineer-in-Charge at the expense of the contractor and the expenses may be
deducted, from any money due to the contractor, under the contract and/or from his security deposit or the proceeds of
sale thereof, or of a sufficient portions thereof.

CLAUSE 18A: RECOVERY OF COMPENSATION PAID TO WORKM EN : In every case in which by virtue of
the provisions of section 12 sub-section (1) of the Workmen’s Compensation Act. 1923, Government is obliged to pay
compensation to a workman employed by the contractor, in execution of the works, Government will recover from the
contractor the amount of the compensation so paid; and, without prejudice to the rights of the Government under
Section 12, sub-section (2) of the said Act, Government shall be at liberty to recover such amount or any part thereof by
deducting it from the security deposit or from any sum due by Government to the contractor whether under this contract
or otherwise. Government shall not be bound to contest any claim made against it under section 12, sub-section (1) of
the said Act, except on the written request of the contractor and upon his giving to Government full security for all costs
for which Government might become liable in consequence of contesting such claim.

CLAUSE 18B: ENSURING PAYMENT AND AMENITIES TO WORK ERS IF CONTRACTOR FAILS:

In every case in which by virtue of the provisions of the Contract Labour (Regulation and Abolition) Act, 1970 and of the
contract labour (Regulation and Abolition) Central Rules, 1971, Government is obliged to pay any amounts of wages to
a workman employed by the contractor in execution of the works, or to incur any expenditure in providing welfare and
health amenities required to be provided under the above said Act and the Rules, under Clause 19 H or under the DAE
Contractor’'s Labour Regulations, or under the rules framed by Government from time to time for the protection of health
and sanitary arrangements for workers employed by Department of Atomic Energy contractors, Government will recover
from the contractor the amount of wages so paid or the amount of expenditure so incurred; and without prejudice to the
rights of the Government under Section 20, sub-section (2) and Section 21, sub-section (4) of the contract labour
(Regulation and Abolition) Act, 1970, Government shall be at liberty to recover such amount or any part thereof by
deducting it from the security deposit or from any sum due by Government to the contractor whether under this
agreement or otherwise. Government shall not be bound to contest any claim made against it under Section 20, sub-
section (1) and section 21, sub-section (4) of the said Act, except on the written request of the contractor and upon his
giving to the Government full security for all costs for which Government might become liable in contesting such claim.

CLAUSE 19 : LABOUR LAWS TO BE COMPLIED BY THE CONTR ACTOR::

The contractor shall obtain a valid license under the Contract Labour (R & A) Act, 1970 and the Contract Labour
(Regulation and Abolition) Central Rules, 1971, before the commencement of the work, and continue to have a valid
license until the completion of the work. The contractor shall also abide by the provision of the Child Labour (Prohibition
& Regulation) Act-1998.

The contractor shall also comply with the provisions of the building and other Construction Workers (Regulation of Employment &
Conditions of Service) Act, 1996 and the building and other Construction Workers Welfare Cess Act, 1996.

Any failure to fulfill these requirements shall attract the penal provisions of this contract arising out of the resultant non-
execution of the work.

CLAUSE 19A: NO LABOUR BELOW 18 YEARS : No labour below the age of 18 (eighteen) years shall be
employed on the work.

CLAUSE 19B : PAYMENT OF WAGES:

i) The contractor shall pay to labour employed by him either directly or through sub-contractors, wages not less
than fair wages as defined in the DAE, Contractor’s Labour Regulations or as per the provisions of the Contract Labour
(Regulation and Abolition) Act, 1970 and the Contract Labour (Regulation and Abolition) Central Rules, 1971, wherever
applicable.

i) The contractor shall notwithstanding the provisions of any contract to the contrary, cause to be paid fair wage to
labour indirectly engaged on the work, including any labour engaged by his sub-contractors in connection with the said
work, as if the labour had been immediately employed by him.

iii) In respect of all labour directly or indirectly employed in the works for performance of the contractor’s part of this
agreement, the contractor shall comply with or cause to be complied with the DAE Contractor Labour Regulations made
by Government from time to time in regard to payment of wages, wage period, deductions from wages, recovery of
wages not paid and deductions unauthorisedly made, maintenance of wage books or wage slips, publication of scale of
wages and other terms of employment, inspection and submission of periodical returns and all other matters of the like
nature or as per the provisions of the Contract Labour (Regulation and Abolition) Act, 1970 and the Contract Labour
(Regulation and Abolition) Central Rules 1971, wherever applicable.
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iv-a) The Engineer-in-Charge concerned shall have the right to deduct from the moneys due to the contractor any
sum required or estimated to be required for making good the loss suffered by a worker or workers by reasons of non-
fulfillment of the conditions of the contract for the benefit of the workers, non-payment of wages or of deduction made
from his or their wages which are not justified by their terms of the contract or non-observance of the regulations.

iv-b) Under the provisions of the minimum wages act 1948 and the minimum wages (Central) Rules, 1950, the
contractor is bound to allow or cause to be allowed to the labourers directly or indirectly employed in the works one
day’s rest for six days continuous work and pay wages at the same rate as for duty. In the event of default, the
Engineer-in-Charge shall have the right to deduct the sum or sums not paid on account of wages for weekly holiday to
any labourer, and pay the same to the persons entitled thereto from any money due to the contractor by the Engineer-
in-Charge.

v)  The contractor shall comply with the provisions of the payment of wages Act 1936, Minimum Wages Act,
1948, Employees Liability Act, 1938, Workmen’'s Compensation Act, 1923, Industrial Disputes Act, 1947, Maternity
Benefit Act, 1961 and the Contractor’s Labour (Regulation and Abolition) Act, 1970 or the modifications thereof or any
other laws relating thereto and the rules made there under from time to time.

vi) The contractor shall indemnify and keep indemnify Government against payments to be made under and for
the observance of the laws aforesaid and the D.A.E. Contractor's Labour Regulations without prejudice to his right to
claim indemnity from his sub-contractors.

vii) The laws / regulations aforesaid shall be deemed to be a part of this contract and any breach thereof shall be
deemed to be a breach of this contract.

viii) Whatever is the minimum wage for the time being, or if the wage payable is higher than such wage, such wage shall be paid
by the contractor to the workmen directly without the intervention of Jamadar and that Jamadar shall not be entitled to deduct or recover
any amount from the minimum wage payable to the workmen as and by way of commission or otherwise.

IX) The contractor shall ensure that no amount by way of commission or otherwise is deducted or recovered by the Jamadar from the
wage of workmen.

CLAUSE - 19C: SAFETY PROVISIONS FOR LABOUR & PENAL TY ON DEFAULT : In respect of all labour
directly or indirectly employed in the work for the performance of the contractor’s part of this agreement, the contractor
shall at his own expense arrange for the safety provisions as per DAE safety code framed from time to time and shall at
his own expense provide for all facilities in connection therewith. In case the contractor fails to make arrangements and
provide necessary facilities as aforesaid, he shall be liable to pay a penalty of Rs. 200/- for each default and in addition,
the Engineer-in-Charge shall be at liberty to make arrangement and provide facilities as aforesaid and recover the costs
incurred in that behalf from the contractor.

%:LAUSEh19D SUBMISSION OF LABOUR CHART BY EVERY FO RTNIGHT : The contractor shall submit, by
the 4" and 19" of every month, to the Engineer-in-Charge, a true statement showing, in respect of the second half of
the preceding month and the first half of the current month respectively.

1.  The number of labourers employed by him on the work.
2. Their working hours.
3. The wages paid to them.

4.  The accidents that occurred during the said fortnight showing the circumstances under which they happened
and the extent of damage and injury caused by them, and

5.  The number of female workers who have been allowed Maternity Benefit, according to clause 19 F and the
amount paid to them.

Failing which the contractor shall be liable to pay to Government, a sum not exceeding Rs. 200/- for each default
or materially incorrect statement. The decision of the Engineer-in-Charge shall be final in deducting from any bill due to
the contractor, the amount levied as fine and be binding on the contractor.

CLAUSE 19E : HEALTH AND SANITARY ARRANGEMENTS FOR W ORKERS : In respect of all labour directly
or indirectly employed in the works for the performance of the contractors part of this agreement, the contractor shall
comply with or cause to be complied with all the rules framed by Government from time to time for the protection of
health and sanitary arrangements for workers employed by the D.A.E. and its contractors.

CLAUSE 19F: MATERNITY BENEFIT RULES :
Leave and pay during leave shall be regulated as fo  llows :
1) LEAVE:

i) In the case of delivery: maternity leave not exceeding 8 weeks, 4 weeks upto and including the day of
delivery and 4 weeks following that day.

i)  Inthe case of miscarriage : upto 3 weeks from the date of miscarriage.
2) PAY:

i) In the case of delivery : leave pay during maternity leave will be at the rate of the women’s average daily
earnings, calculated on the total wages earned on the days when full time work was done during a period of 3 months
immediately preceding the date on which she gives notice that she expects to be confined or at the rate of rupee one
only a day whichever is greater.
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i) In the case of miscarriage : leave pay at the rate of average daily earning calculated on the total wages
earned on the days when full time work was done during a period of 3 months immediately preceding the date of such
miscarriage.

3) CONDITIONS FOR THE GRANT OF MATERNITY LEAVE :

No maternity leave benefit shall be admissible to a woman unless she has been employed for a total period of not
less than 6 (six) months immediately preceding the date on which she proceeds on leave.

4)  The contractor shall maintain a register of maternity (Benefit) in the prescribed from as given below, and the
same shall be kept at the place of work.

CLAUSE 19G: PENALTY FOR NON COMPLIANCE OF LABOUR R EGULATIONS : In the event of the
contractor(s) committing a default or breach of any of the provisions of the D.A.E. Contractor’s Labour Regulations and
Model Rules for the protection of health and sanitary arrangements for the workers as amended from time to time or
furnishing any information or submitting or filing any statement under the provisions of the above Regulations and Rules
which is materially incorrect, he/they shall, without prejudice to any other liability, pay to the Government a sum not
exceeding Rs. 200/- for every default, breach or furnishing, making, submitting, filling such materially incorrect
statements and in the event of the contractor(s) defaulting continuously in this respect, the penalty may be enhanced to
Rs. 200/- per day for each day of default subject to a maximum of 5% of the estimated cost of the work put to tender.
The decision of the Engineer-in-Charge shall be final and binding on the parties.

Should it appear to the Engineer-in-Charge that the Contractor(s) is/are not properly observing and complying with
the provisions of the D.A.E. Contractors Labour Regulations and Model rules and the provisions of the Contract Labour
(Regulation and Abolition) Act, 1970 and the contract Labour (R&A) Central Rules 1971 for the protection of health and
sanitary arrangements for work people employed by the contractor(s) (hereinafter referred as “the said Rules”) the
Engineer-in-Charge shall have power to give notice in writing to the contractor(s) requiring that the said Rules be
complied with and the amenities prescribed therein be provided to the work-people with in a reasonable time to be
specified in the notice. If the contractor(s) shall fail within the period specified in the notice to comply with and/or
observe the said Rules and to provide the amenities to the work-people as aforesaid, the Engineer-in-Charge shall have
the power to provide the amenities here-in-before mentioned at the cost of the contractor(s).

The contractor(s) shall erect, make and maintain at his/their own expense and to approved standards all
necessary huts and sanitary arrangements required for his/their work-people on the site in connection with the
execution of the works, and if the same shall not have been erected or constructed, according to approved standards,
the Engineer-in-Charge shall have power to give notice in writing to the contractor(s) requiring that the said huts and
sanitary arrangements be remodeled and/or reconstructed according to approved standard, and if the contractor(s) shall
fail to remodel or reconstruct such huts and sanitary arrangements according to approved standards within the period
specified in the notice, the Engineer-in-Charge shall have the power to remodel or reconstruct such huts and sanitary
arrangements according to approved standards at the cost of the contractor(s).

CLAUSE 19H: PROVIDING HUTMENTS, W/S, S/I, DRAINAGE, SANITATIONS ETC. FOR WORKERS: The
contractor(s) shall at his/their own cost provide his/their labour with a sufficient number of huts (hereinafter referred to
as the “camp”) of the following specifications on a suitable plot of land to be approved by the Engineer-in-Charge.

1. a) The minimum height of each hut at the eaves level shall be 2.10 m (7’-0”) and the floor area to be
provided will be at the rate of 2.7 Sq.m. (30 sq.ft.) for each member of the worker’s family staying with the labourer.

b)  The contractor(s) shall in addition construct suitable cooking places having a minimum area of 1.80 m. x 1.50
m (6’ x 5’) adjacent to the hut for each family.

c) The contractor(s) shall also construct temporary latrines and urinals for the use of the labourers each on the
scale of not less than four per each one hundred of the total strength, separate latrines and urinals being provided for
women.

d) The contractor(s) shall construct sufficient number of bathing and washing places, one unit for every 25
persons residing in the camp. These bathing and washing places shall be suitably screened.

2. a) All the huts shall have walls of sun-dried or burnt-bricks laid in mud mortar or other suitable local materials
as may be approved by the Engineer-in-Charge. In case of sun dried bricks, the walls should be plastered with mud
gobri on both sides. The floor may be katcha but plastered with mud gobri and shall be at least 15 cm (6”) above the
surrounding ground. The roofs shall be laid with thatch or any other materials as may be approved by the Engineer-in-
Charge and the contractor shall ensure that throughout the period of their occupation the roofs remain water-tight.

b)  The contractor(s) shall provide each hut with proper ventilation.
c) Alldoors, windows and ventilators shall be provided with suitable leaves for security purposes.

d) There shall be kept an open space of at least 7.2 m (8 yards) between the rows of huts which may be
reduced to 6 m (20") according to the availability of site with approval of the Engineer-in-Charge. Back to back
construction will be allowed.

3.  Water Supply: The contractor(s) shall provide adequate supply of water for the use of labourers. The
provision shall not be less than 10 Ltrs. of pure and wholesome water per head per day for drinking purposes and 15
Ltrs. of clean water per head per day for bathing and washing purposes. Where piped water supply is available, supply
shall be at stand posts and where the supply is from wells or rivers, tanks, which may be of metal or masonry, shall be
provided. The contractor(s) shall also at his/their own cost makes arrangements for laying pipe lines for water supply to
his/their labour camp from the existing mains wherever available, and shall pay all fees and charges therefore.
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4.  The site selected for the camp shall be high ground, removed from jungle.

5. Disposal of Excreta: The contractor(s) shall make necessary arrangements for the disposal of excreta from
the latrines by trenching or incineration which shall be according to the requirements laid down by the Local Health
Authorities. If trenching or incineration is not allowed, the contractor(s) shall make arrangements for the removal of the
excreta through the Municipal Committee/authority and inform it about the number of labourers employed so that
arrangements may be made by such committee/authority for the removal of the excreta. All charges on this account
shall be borne by the contractor and paid direct by him to the Municipality/authority. The contractor shall provide one
sweeper for every 8 seats in case of dry system.

6. Drainage : The contractor(s) shall provide efficient arrangements for draining away sullage water so as to
keep the camp neat and tidy.

7. Lighting: The contractor(s) shall make necessary arrangements for keeping the camp area sufficiently
lighted to avoid accidents to the workers.

8. Sanitation : The contractor(s) shall make arrangements for conservancy and sanitation in the labour camps
according to the rules of the Local Public Health and Medical Authorities.

CLAUSE 191 : REMOVAL OF INCOMPETENT WORKERS : The Engineer-in-Charge may require the contractor
to dismiss or remove from the site of the work any person or persons in the contractors employ upon the work who may
be incompetent or misconduct himself and the contractor shall forthwith comply with such requirements.

CLAUSE 19J : NO PART OF BUILDING TO BE OCCUPIED- AC TION ON BREACH THEREOF : It shall be the
responsibility of the contractors to see that the building under construction is not occupied by anybody unauthorisedly
during construction, and is hand over to the Engineer-in-Charge with vacant possession of complete building. If such
building though completed, is occupied illegally, then the Engineer-in-Charge will have the option to refuse to accept the
said building/buildings in that position. Any delay in acceptance on this account will be treated as delay in completion
and for such delay levy upto 5% of tendered value of work may be imposed by the Chief Engineer whose decision shall
be final both with regard to the justification and quantum and be binding on the contractor.

However the Chief Engineer, through a notice, may require the contractor to remove the illegal occupation any
time on or before construction and delivery.

CLAUSE 19K : EMPLOYMENT OF SKILLED / SEMI SKILLED WORKERS

The contractor shall, at all stages of work, deploy skilled / semi skilled tradesmen who are qualified and possess certificate in
particular trade from Industrial training institute / National Institute of Construction Management and Research (NICMAR)/ any similar
reputed and recognized Institute managed / certified by State / Central Government. The number of such qualified tradesmen shall not be
less than 20% of total skilled/semi skilled workers required in each trade at any stage of work. The contractor shall submit number of man
days required in respect of each trade, its scheduling and the list of qualified tradesmen alongwith requisite certificate from recognized
Institute to Engineer - in charge for approval. Notwithstanding such approval, if the tradesmen are found to have inadequate skill to execute
the work of respective trade, the contractor shall substitute such tradesmen within two days of written notice from Engineer-in-Charge.
Failure on the part of contractor to obtain approval of Engineer-in-Charge or failure to deploy qualified tradesmen will attract a
compensation to be paid by contractor at the rate of Rs.100/- per such tradesman per day. Decision of Engineer in Charge as to whether
particular tradesman possesses requisite skill and amount of compensation in case of default shall be final and binding.

Provided always, that the provisions of this clause, shall not be applicable for works with estimated cost put to tender being less than
Rs.5 crores.

CLAUSE 20 : MINIMUM WAGES ACT TO BE COMPILED WITH :

The contractor shall comply with all the provisions of the Minimum Wages Act, 1948, Contract Labour (Regulation
and Abolition) Act, 1970 and rules framed thereunder and other labour laws affecting contract labour that may be
brought into force from time to time.

CLAUSE 21 : WORK NOT TO BE SUB-LET / ACTION IN CASE OF INSOLVENCY :

The contract shall not be assigned or sub-let without the written approval of the Engineer-in-Charge, and if the
contractor shall assign or sub-let his contract, or attempt to do so, or become insolvent or commence any insolvency
proceedings or make any composition with his creditors or attempt to do so, or if any bribe, gratuity, gift, loan,
perquisite, reward or advantage pecuniary or otherwise, shall either directly or indirectly, be given, promised or offered
by the contractor, or any of his servants or agent to any public officer or person in the employ of Government in any way
relating to his office or employment, or if any such officer or person shall become in any way directly or indirectly
interested in the contract, the Engineer-in-Charge on behalf of the President of India shall have power to adopt any of
the courses specified in Clause 3 hereof in the interest of Government and in the event of such course being adopted,
the consequences specified in the said Clause 3 shall ensue.

CLAUSE 22 : SUMS PAYABLE BY WAY OF COMPENSATION :

All sums payable by way of compensation under any of these conditions shall be considered as reasonable
compensation to be applied to the use of Government without reference to the actual loss or damage sustained, and
whether or not any damage shall have been sustained.
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CLAUSE 23 : CHANGES IN FIRM'S CONSTITUTION TO BE IN TIMATED :

Where the contractor is a partnership firm, the previous approval in writing of the Engineer-in-Charge shall be
obtained before any change is made in the constitution of the firm. Where the contractor is an individual or a Hindu
undivided family business concern, such approval as aforesaid shall likewise be obtained before the contractor enters
into any partnership agreement where under the partnership firm would have the right to carry out the works hereby
undertaken by the contractor. If previous approval as aforesaid is not obtained, the contract shall be deemed to have
been assigned in contravention of Clause 21 hereof and the same action may be taken, and the same consequences
shall ensue as provided in the said Clause 21.

CLAUSE 24 : WORKS TO BE UNDER DIRECTION OF ENGINEER -IN-CHARGE :

All works to be executed under the contract shall be executed under the direction and subject to the approval in all
respects of the Engineer-in-Charge who shall be entitled to direct at what point or points and in what manner they are to
be commenced, and from time to time carried on.

CLAUSE 25 : SETTLEMENT OF DISPUTES & ARBITRATION:

Except where otherwise provided in the contract, all questions and disputes relating to the meaning of the
specifications, designs, drawings and instructions here-in before mentioned and as to the quality of workmanship or
materials used on the work or as to any other question, claim, right, matter or thing whatsoever in any way arising out of
or relating to the contract, designs, drawings, specifications, estimates, instructions, orders or these conditions or
otherwise concerning the works or the execution or failure to execute the same whether arising during the progress of
the work or after the cancellation, termination, completion or abandonment thereof shall be dealt with as mentioned
here-in after.

i) If the contractor considers any work demanded of him to be outside the requirements of the contract, or
disputes any drawings, record or decision given in writing by the Engineer-in-Charge on any matter in connection with
or arising out of the contract or carrying out of the work, to be unacceptable, he shall promptly within 15 days request
the Engineer-in-Charge in writing for written instruction or decision. Thereupon, the Engineer-in-Charge shall give
his written instructions or decision within a period of one month from the receipt of the contractor’s letter.

If the Engineer-in-Charge fails to give his instructions or decision in writing within the aforesaid period or if the
contractor is dissatisfied with the instructions or decision of the Engineer-in-Charge , the contractor may, within 15
days of the receipt of Engineer-in-Charge's decision, appeal to the Chief Engineer, who shall afford an opportunity
to the contractor to be heard, if the latter so desires, and to offer evidence in support of his appeal. The Chief
Engineer shall give his decision within 30 days of receipt of contractor's appeal. If the contractor is dissatisfied with
his decision, the contractor shall within a period of 30 days from receipt of the decision, give notice to the Director /
HOD for appointment of arbitrator, failing which the said decision shall be final, binding and conclusive and not
referable to adjudication by the arbitrator.

ii) Except where the decision has become final, binding and conclusive in terms of Sub Para (i) above disputes or
difference shall be referred for adjudication through arbitration by a sole arbitrator appointed by the Director / HOD in
respect of the contracts entered into by any sub-ordinate authority under him. However if the contract is entered into
by the Director / HOD , the arbitrator shall be appointed by the Department of Atomic Energy. If the arbitrator so
appointed is unable or unwilling to act or resigns his appointment or vacates his office due to any reason whatsoever,
another sole arbitrator shall be appointed in the manner aforesaid. Such person shall be entitled to proceed with the
reference from the stage at which it was left by his predecessor.

It is a term of this contract that the party invoking arbitration shall give a list of disputes with amounts claimed in
respect of each such dispute along-with the notice for appointment of arbitrator and giving reference to the rejection
by the Director / HOD of the appeal.

It is also a term of this contract that no person other than a person appointed by such Director / HOD , as aforesaid
should act as arbitrator and if for any reason that is not possible, the matter shall not be referred to arbitration at all.

It is also a term of this contract that if the contractor does not make any demand for appointment of arbitrator in
respect of any claims in writing as aforesaid within 120 days of receiving the intimation from the Engineer-in-charge
that the final bill is ready for payment, the claim of the contractor shall be deemed to have been waived and absolutely
barred and the Government shall be discharged and released of all liabilities under the contract in respect of these
claims.

The arbitration shall be conducted in accordance with the provisions of the Arbitration and Conciliation Act, 1996 (26
of 1996) or any statutory modifications or re-enactment thereof and the rules made thereunder and for the time being
in force shall apply to the arbitration proceeding under this clause.

It is also a term of this contract that the arbitrator shall adjudicate on only such disputes as are referred to him by the
appointing authority and give separate award against each dispute and claim referred to him and in all cases where
the total amount of the claims by any party exceeds Rs.1,00,000/- , the arbitrator shall give reasons for the award.

It is also a term of the contract that if any fees are payable to the arbitrator, these shall be paid equally by both the
parties.

It is also a term of the contract that the arbitrator shall be deemed to have entered on the reference on the date he
issues notice to both the parties calling them to submit their statement of claims and counter statement of claims. The
venue of the arbitration shall be such place as may be fixed by the arbitrator in his sole discretion. The fees, if any, of
the arbitrator shall, if required to be paid before the award is made and published, be paid half and half by each of the
parties. The cost of the reference and of the award (including the fees, if any, of the arbitrator) shall be in the discretion
of the arbitrator who may direct to any by whom and in what manner, such costs or any part thereof shall be paid and fix
or settle the amount of costs to be so paid.
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CLAUSE 25A: NO ARBITRATION FOR DECISION ON SUB-ST ANDARD WORK : The decision of Chief
Engineer regarding the quantum or reduction as well as justification thereof in respect of rates for sub-standard work
which may be decided to be accepted will be final and would not be open to arbitration.

CLAUSE 26 : CONTRACTOR TO INDEMNIFY GOVT. AGAINST PATENT RIGHTS:

The contractor shall fully indemnify and keep indemnified the President of India against any action, claim or
proceeding relating to infringement or use of any patent or design or any alleged patent or design rights and shall pay
any royalties which may be payable in respect of any article or part thereof included in the contract. In the event of any
claims made under or action brought against Government in respect of any such matters as aforesaid, the contractor
shall be immediately notified thereof and the contractor shall be at liberty, at his own expense, to settle any dispute or to
conduct any litigation that may arise therefrom, provided that the contractor shall not be liable to indemnify the President
of India if the infringement of the patent or design or any alleged patent or design right is the direct result of an order
passed by the Engineer-in-Charge in this behalf.

CLAUSE 27: LUMP SUM PROVISION IN TENDER:

When the estimate on which a tender is made include lump sums in respect of parts of the work, the contractor
shall be entitled to payment in respect of the items of work involved or the part of the work in question at the same
rates, as are payable under this contract for such items, or if the part of the work in question is not, in the opinion of the
Engineer-in-charge payable of measurement, the Engineer-in-Charge may at his discretion pay the lump sum amount
entered in the estimate, and the certificate in writing of the Engineer-in-Charge shall be final and conclusive against the
contractor with regard to any sum or sums payable to him under the provisions of the clause.

CLAUSE 28 : ACTION WHERE NO SPECIFICATIONS ARE SPEC IFIED :

In the case of any class of work for which there is no such specification as referred to in clause 11, such work shall
be carried out in accordance with the CPWD Specifications and Bureau of Indian Standard (BIS) Specifications. In case
there are no such specifications in CPWD and / or BIS, the work shall be carried out as per manufacturer’s
specifications, if not available then as per District specifications. In case there are no such specifications as required
above, the work shall be carried out in all respects in accordance with the instructions and requirements of the
Engineer-in-Charge.

CLAUSE 29 : WITH HOLDING AND LIEN IN RESPECT OF SUM S DUE FROM CONTRACTOR :

i) Whenever any claim or claims for payment of a sum of money arises out of or under the contract or against the
contractor, the Engineer-in-Charge of the Government shall be entitled to withhold and also have a lien to retain such
sum or sums in whole or in part from the security, if any deposited by the contractor and for the purpose aforesaid, the
Engineer-in-Charge or the Government shall be entitled to withhold the security deposit, if any, furnished as the case
may be and also have a lien over the same pending finalisation or adjudication of any such claim. In the event of the
security being insufficient to cover the claimed amount or amounts or if no security has been taken from the contractor,
the Engineer-in-Charge or the Government shall be entitled to withhold and have a lien to retain to the extent of such
claimed amount or amounts referred to above, from any sum or sums found payable or which may at any time
thereafter become payable to the contractor under the same contract or any other contract with the Engineer-in-Charge
or the Government or any contracting person through the Engineer-in-Charge pending finalisation or adjudication of any
such claim.

It is an agreed term of the contract that the sum of money or moneys so withheld or retained under the lien
referred to above, by the Engineer-in-Charge or Government will be kept withheld or retained as such by the Engineer-
in-Charge or Government till the claim arising out of or under the contract is determined by the Arbitrator (if the contract
is governed by the arbitration clause) by the competent court, as the case may be, and that the contractor will have no
claim for interest or damages whatsoever on any account in respect of such withholding or retention under the lien
referred to above and duly notified as such to the contractor. For the purpose of this clause, where the contractor is a
partnership firm or a limited company, the Engineer-in-Charge or the Government shall be entitled to withhold and also
have a lien to retain towards such claimed amount or amounts in whole or in part from any sum found payable to any
partner/limited company as the case may be, whether in his individual capacity or otherwise.

i) Government shall have the right to cause an audit and technical examination of the works and the final bills of the contractor
including all supporting vouchers, abstract, etc., to be made after payment of the final bill and if as a result of such audit and technical
examination any sum is found to have been overpaid in respect of any work done by the contractor under the contract or any work
claimed to have been done by him under the contract and found not to have been executed, the contractor shall be liable to refund the
amount of over-payment and it shall be lawful for Government to recover the same from him in the manner prescribed in sub-clause (i)
of this clause or in any other manner legally permissible; and if it is found that the contractor was paid less than what was due to him
under the contract in respect of any work executed by him under it, the amount of such under payment shall be duly paid by
Government to the contractor; without any interest thereon whatsoever.

Provided that the Government shall not be entitled to recover any sum overpaid, nor the contractor shall be entitled to
payment of any sum paid short where such payment has been agreed upon between the Engineer-in-Charge on the one hand and
the contractor on the other under any term of the contract permitting payment for work after assessment by the Engineer-in-Charge.

CLAUSE 29A: LIEN IN RESPECT OF CLAIMS IN OTHER CON TRACTS : Any sum of money due and payable
to contractor (including the security deposit returnable to him) under the contract may be withheld or retained by way of
lien by the Engineer-in-Charge or the Government or any other contracting person or persons through Engineer-in-
Charge against any claim of the Engineer-in-Charge or Government or such other person or persons in respect of
payment of a sum of money arising out of or under any other contract made by the contractor with the Engineer in-
charge or the Government or with such other person or persons.
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It is an agreed term of the contract that the sum of money so withheld or retained under this clause by the
Engineer-in-Charge or the Government will be kept withheld or retained as such by the Engineer-in-Charge or the
Government or till his claim arising out of the same contract or any other contract is either mutually settled or
determined by the arbitration clause or by the competent court, as the case may be, and that the contractor shall have
no claim for interest or damages whatsoever on this account or on any other ground in respect of any sum of money
withheld or retained under this clause and duly notified as such to the contractor.

CLAUSE 30 : EMPLOYMENT OF COAL MINING OR CONTROLLED AREA LABOUR NOT PERMISSIBLE:

The contractor shall not employ coal mining or controlled area labour falling under any category whatsoever on or
in connection with the work or recruit labour from area within a radius of 32 Km. (20 miles) of the controlled area.
Subject as above the contractor shall employ imported labour only i.e. deposit imported labour or labour imported by
contractors from area, from which import is permitted.

Where ceiling price for imported labour has been fixed by State or Regional Labour Committees not more than
that ceiling price shall be paid to the labour by the contractor.

The contractor shall immediately remove any labourer who may be pointed out by the Engineer-in-Charge as
being a coal mining or controlled area labourer. Failure to do so shall render the contractor liable to pay to Government
a sum calculated at the rate of Rs. 10/- per day per labourer. The certificate of the Engineer-in-Charge about the
number of coal mining or controlled area labourer and the number of days for which they worked shall be final and
binding upon all parties to this contract.

It is declared and agreed between the parties that the aforesaid stipulation in this clause is one in which the public
are interested within the meaning of the exemption of Section 74 of Indian Contract Act, 1872.

Explanation — “Controlled Area” means the following areas:

Districts of Dhanbad, Hazaribagh, Jamtara — a Sub-Division under of Santhal Paragana Commissionery. Districts
of Bankuara, Birbhum, Burdwan District of Bilaspur.

Any other area which may be declared as Controlled area by or with the approval of the Central Government.

CLAUSE 31 : UNFILTERED WATER SUPPLY:

The contractor(s) shall make his/their own arrangements for water required for the work and nothing extra will be
paid for the same. This will be subject to the following conditions:

i) that the water used by the contractor(s) shall be fit for construction purposes, to the satisfaction of the Engineer-
in-Charge.

i) The Engineer-in-Charge shall make alternative arrangements for supply of water at the risk and cost of the
contractor (s) if the arrangement made by the contractor (s) for procurement of water or in the opinion of the Engineer-
in-Charge, unsatisfactory.

CLAUSE 31-A: DEPARTMENTAL WATER SUPPLY IF AVAILAB LE:
Water if available may be supplied to the contractor by the Department subject to the following conditions:

i) The water charges @ 1% shall be recovered on gross amount of the work done.

i)  The contractor (s) shall make his / their own arrangement of water connection and laying of pipe line from
existing main of source of supply.

iii) The Department do not guarantee to maintain uninterrupted supply of water and it will be incumbent on
contractor (s) to make alternative arrangement for water at his / their own cost in the event of any temporary break-
down in the Government water main so that the progress of his / their work is not held-up for want of water. No claim of
damage or refund of water charges will be entertained on account of such break-down.

CLAUSE 32 : ALTERNATE WATER ARRANGEMENT

i)  Where there is no piped water supply arrangement and the water is taken by the contractor from the wells or
hand pumps constructed by the Government, no charge shall be recovered from the contractor on that account. The
contractor shall, however, draw water at such hours of the day that it does not interfere with the normal use for which
the hand pumps and wells are intended. He will also be responsible for all damages and abnormal repair arising out of
his use, the cost of which shall be recoverable from him. The Engineer-in-Charge shall be the final authority to
determine the cost recoverable from the contractor on this account and his decision shall be binding on the contractor.

ii)  The contractor shall be allowed to construct temporary wells in Government land for taking water for construction
purposes only after he has got permission of the Engineer-in-Charge in writing. No charges shall be recovered from the
contractor on this account, but the contractor shall be required to provide necessary safety arrangements to avoid any
accidents or damage to adjacent buildings, roads and service lines. He shall be responsible for any accidents or damage
caused due to construction and subsequent maintenance of the wells and shall restore the ground to its original condition after the
wells are dismantled on completion of the work
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CLAUSE 33 : RETURN OF SURPLUS MATERIALS :

Notwithstanding anything contained to the contrary in this contract, where any materials for the execution of the contract are
procured with the assistance of Government either by issue from Government stocks or purchase made under orders or permits or
licenses issued by Government, the contractor shall hold the said materials economically and solely for the purpose of the contract
and not dispose of them without the written permission of the Government and return, if required by the Engineer-in-Charge, all
surplus  or unserviceable materials that may be left with him after the completion of the
contract or at its termination for any reason whatsoever on being paid or credited such price as the Engineer-in-Charge shall
determine having due regard to the condition of the materials. The price allowed to the contractor however shall not exceed the
amount charged to him excluding the element of storage charges. The decision of the Engineer-in-Charge shall be final and
conclusive. In the event of breach of the aforesaid condition, the contractor shall in addition to throwing himself open to action for
contravention of the terms of the license or permit and/or for criminal breach of trust, be liable to Government for all moneys,
advantages or profits resulting or which in the usual course would have resulted to him by reason of such breach.

CLAUSE 34 : Hire of plant and machinery:  DELETED.
CLAUSE 35 : Use of asphaltic materials: DELETED

CLAUSE 36 : EMPLOYMENT OF TECHNICAL STAFF AND EMPLOYEES:
Contractors Superintendence, Supervision, Technical Staff & Employees

() The contractor shall provide all necessary superintendence during execution of the work and all along thereafter as may be
necessary for proper fulfilling of the obligations under the contract.

The contractor shall immediately after receiving letter of acceptance of the tender and before commencement of the work, intimate
in writing to the Engineer-in-Charge, the name(s), qualifications, experience, age, address(s) and other particulars along with
certificates, of the principal technical representative to be in charge of the work and other technical representative (s) who will be
supervising the work. Minimum requirement of such technical representative (s) and their qualifications and experience shall not be lower
than specified in Schedule “F". The Engineer-in-Charge shall within 3 days of receipt of such communication intimate in writing his
approval or otherwise of such a representative (s) to the contractor. Any such approval may at any time be withdrawn and in case
of such withdrawal, the contractor shall appoint another such representative (s) according to the provisions of this clause. Decision
of the tender accepting authority shall be final and binding on the contractor in this respect. Such a principal technical representative and
other technical representative (s) shall be appointed by the contractor soon after receipt of the approval from Engineer-in-charge and shall
be available at site before start of work.

All the provisions applicable to the principal technical representative under the clause will also be applicable to other technical
representative(s). The principal technical representative and other technical representative (s) shall be present at the site of work for
supervision at all times when any construction activity is in progress and also present himself / themselves, as required, to the
Engineer-in-Charge and/or his designated representative to take instructions. Instructions given to the principal technical
representative or other technical representative (s) shall be deemed to have the same force as if these have been given to the
contractor. The principal technical representative and other technical representative (s) shall be actually available at site fully during all
stages of execution of work, during recording / checking / test checking of measurements of works and whenever so required by the
Engineer-in-Charge and shall also note down instructions conveyed by the Engineer-in-Charge or his designated representative(s) in
the site order book and shall affix his / their signature in token of noting down the instructions and in token of acceptance of
measurements / checked measurements / test checked measurements. The representative(s) shall not look after any other work.
Substitutes, duly approved by Engineer-in-Charge of the work in similar manner as aforesaid shall be provided in event of absence of
any of the representative (s) by more than two days.

If the Engineer-in-Charge, whose decision in this respect is final and binding on the contractor, is convinced that no such
technical representative(s) is / are effectively appointed or is / are effectively attending or fulfilling the provision of this clause, a recovery
(non-refundable) shall be effected from the contractor as specified in Schedule “F” and the decision of the Engineer-in-Charge as
recorded in the site order book and measurement recorded checked / test checked in Measurement Books shall be final and binding
on the contractor. Further if the contractor fails to appoint suitable technical / Principal technical representative and / or other technical
representative(s) and if such appointed persons are not effectively present or are absent by more than two days without duly
approved substitute or do not discharge their responsibilities satisfactorily, the Engineer-in-Charge shall have full powers to
suspend the execution of the work until such date as suitable other technical representative(s) is / are appointed and the contractor
shall be held responsible for the delay so caused to the work. The contractor shall submit a certificate of employment of the
technical representative(s) alongwith every on account bill / final bill and shall produce evidence if at any time so required by the
Engineer-in-Charge.

(i) The contractor shall provide and employ on the site only such technical assistants as are skilled and experienced in their
respective fields and such foremen and supervisory staff as are competent to give proper supervision to the work.

The contractor shall provide and employ skilled, semiskilled and unskilled labour as is necessary for proper and timely execution of
the work.

The Engineer-in-Charge shall be at liberty to object to and require the contractor to remove from the works any person who in
his opinion misconducts himself or is incompetent or negligent in the performance of his duties or whose employment is otherwise
considered by the Engineer-in-Charge to be undesirable. Such person shall not be employed again at works site without the written
permission of the Engineer-in-Charge and the persons so removed shall be replaced as soon as possible by competent
Substitute.
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(i) Sales Tax / VAT or any other tax on materials in respect of this contract shall be payable by the contractor and Government shall
not entertain any claim whatsoever in this respect.

(i) The contractor shall deposit royalty and obtain necessary permit as required for supply of the sand, aggregate, stone etc. from
local authorities.

(iii) If pursuant to or under any law, notification or order any royalty, cess or the like becomes payable by the Government of India and
does not any time become payable by the contractor to the State Government. Local authorities in respect of any material used by the
contractor in the works then in such a case, it shall be lawful to the Government of India and it will have the right and be entitled to recover
the amount paid in the circumstances as aforesaid from dues of the contractor

CLAUSE 38: CONDITIONS FOR REIMBURSEMENT O F LEVY / TAXES IF LEVIED AFTER RECEIPT OF TENDERS:

i) All tendered rates shall be inclusive of all taxes and levies payable under respective statutes. However, pursuant to
the Constitution (46" Amendment) Act 1982, if any further tax or levy is imposed by Statute, after the last date of the
receipt of tender and the contractor thereupon necessarily and properly pays such taxes / levies, the contractor shall be
reimbursed the amount so paid, provided such payments, if any, is not, in the opinion of the Engineer-in-Charge (whose
decision shall be final and binding on the contractor) attributable to delay in execution of work within the control of the
contractor.

i) The contractor shall keep necessary books of accounts and other documents for the purpose of this condition as
may be necessary and shall allow inspection of the same by a duly authorised representative of the Government and /
or the Engineer-in-charge and further shall furnish such other information / document as the Engineer-in-charge may
require from time to time.

iii) The contractor shall, within a period of 30 days of the imposition of any such further tax or levy, pursuant to the
Constitution (46th Amendment) Act 1982, give a written notice thereof to the Engineer-in-charge that the same is given
pursuant to this condition, together with all necessary information relating thereto.

CLAUSE 39 : TERMINATION OF CONTRACT IN CASE OF DEAT H:

Without prejudice to any of the rights or remedies under this contract, if the contractor dies, the Engineer-in-Charge
on behalf of the President shall have the option of terminating the contract without compensation to the contractor.

CLAUSE 40 : IF RELATIVE WORKING IN DAE, THEN THE CO NTRACTOR NOT ALLOWED TO TENDER :

The contractor shall not be permitted to tender for works in the DAE (responsible for award and execution of contracts) in which his
near relative is posted as AAO / AO or as an officer in any capacity in the grade SO'C” & above. He shall also intimate the names of
persons who are working with him in any capacity or are subsequently employed by him and who are near relatives to any Gazetted Officer
in the DAE. Any breach of this condition by the contractor would render him liable to be barred to tender in the DAE.

NOTE : By the term ‘near relative’ is meant wife, husband, parents and grand parents, children and grand
children, brothers and sisters, uncles, aunts and cousins and their corresponding in-laws.

CLAUSE 41 : NO OFFICER ALLOWED TO WORK AS A CONTRAC TOR WITHIN ONE YEAR OF RETIREMENT :

No officer employed in engineering or administrative duties in an engineering department of the Government of India shall work
as a contractor or employee of a contractor for a period of one year after his retirement  from government service without the previous
permission of Government of India in writing. This contract is liable to be cancelled if either the contractor or any of his employees is
found at any time to be such a person who had not obtained the permission of Government of India as aforesaid, before submission of the
tender or engagement in the contractor's service, as the case may be.

CLAUSE 42 : RETURN OF MATERIALS AND RECOVERY FOR EX CESS MATERIAL ISSUED :

(i) After completion of the work and also at any intermediate stage in the event of non-reconciliation of materials issued, consumed and
in balance - (see Clause 10), theoretical quantity of materials issued by the Government for use in the work shall be calculated on the basis
and method given hereunder

(a) Quantity of cement shall be calculated on the basis of quantity of cement required for different items of work as per the
statement in the Specifications / approved designs of mixes for concrete and / or on the basis of standard approved by the
Department. In case any item is executed for which standard constants for the consumption of cement are not available in the above
mentioned Specification, CPWD Standard Norms shall be followed, or the same shall be calculated on the basis of standard formula
to be laid down by the Chief Engineer / HOD. Permissible variation shall be as specified in the Schedule “F".

(b) The provisions of the foregoing sub-clause shall apply Mutatis-Mutandis in the case of steel reinforcement or
structural steel sections, except that the theoretical quantity of steel shall be taken as the quantity required as per
design or as authorised by the Engineer-in-Charge, including authorised variation (lappages), plus wastage due to
cutting into pieces. Permissible variation / wastage shall be as specified in the Schedule “F".

(c) Theoretical quantity of G.I. & C.I. or other pipes, conduits, wires and cables, pig lead and G.I./M.S. sheets shall be taken
as quantity actually required and measured plus 5% for wastage due to cutting into pieces (except in the case of G.I./M.S. sheets it
shall be 10%), such determination & comparison being made diameter-wise & category-wise.

(d) For any other material as per actual requirements.
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(i) Over the theoretical quantities of materials so computed a variation shall be allowed as specified in Schedule 'F'. The
difference in the net quantities of material actually issued to the contractor and the theoretical quantities including such authorised
variation, if not returned by the contractor or if not fully reconciled to the satisfaction of the Engineer-in-Charge within fifteen days of
the issue of written notice by the Engineer-in-charge to this effect shall be recovered at the rates specified in Schedule 'F', without
prejudice to the provision of the relevant conditions regarding return of materials governing the contract. Decision of Engineer-in-
Charge in regard to theoretical quantities of materials, which should have been actually used and recovery at rates specified in
Schedule 'F', shall be final & binding on the contractor.

For non scheduled items, the decision of the Engineer-in-Charge regarding theoretical quantities of materials which should have been
actually used, shall be final and binding on the contractor.

i) The said action under this clause is without prejudice to the right of the Government to take action against the contractor under
any other conditions of contract for not doing the work according to the prescribed specifications.

CLAUSE 43 : COMPENSATION DURING WAR-LIKE SITUATIONS :

The work (whether fully constructed or not) and all materials, machines, tools and plants, scaffolding, temporary
buildings and other things connected therewith shall be at the risk of the contractor until the work has been delivered to
the Engineer-in-Charge and a certificate from him to that effect obtained. In the event of the work or any materials
properly brought to the site for incorporation in the work being damaged or destroyed in consequence of hostilities or
war like operations, the contractor shall, when ordered in writing by the Engineer-in-Charge, remove any debris from the
site, collect and properly stack or remove in store all serviceable materials salvaged from the damaged work and shall
be paid at the contract rates in accordance with the provision of this agreement for the work of clearing the site of
debris, stacking or removal of serviceable materials and for reconstruction of all works ordered by the Engineer-in-
Charge, such payments being in addition to compensation up to the value of the work, originally executed before being
damaged or destroyed and not paid for. In case of works damaged or destroyed but not already measured and paid for,
the compensation shall be assessed by the Engineer-in-Charge up to Rs.5,000/- and by the Chief Engineer for a higher
amount. The contractor shall be paid for the damage/destruction suffered and for the restoring the materials at the rate
based on the analysis of rates tendered for in accordance with the provisions of the contract. The certificate of the
Engineer-in-Charge regarding the quality and quantity of materials and the purpose for which they were collected shall
be final and binding on all parties to this contract.

Provided always that no compensation shall be payable for any loss in consequence of hostilities or war-like
operations (a) unless the contractor had taken all such precautions against Air Raid as are deemed necessary by the
A.R.P. Officers or the Engineer-in-Charge, (b) for any materials etc. not on the site of the work or for any tools and
plant, machinery, scaffolding, temporary buildings and other things not intended for the work.

In the event of the contractor having to carry out reconstruction as aforesaid, he shall be allowed such extension of
time for its completion as is considered reasonable by the Engineer-in-Charge.

CLAUSE 44 : APPRENTICES ACT - PROVISIONS TO BE COMP LIED WITH :

The contractor shall comply with the provisions of the Apprentices Act, 1961 and the rules and orders issued
thereunder from time to time. If he fails to do so, his failure will be a breach of the contract and the Chief Engineer may,
in his discretion, cancel the contract. The contractor shall also be liable for any pecuniary liability arising on account of
any violation by him of the provisions of the said Act.

Signature of the Contractor Signature of the Chief Engineer
SEAL FOR AND ON BEHALF OF THE PRESIDENT OF INDIA
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1. GENERAL:

The following Special clauses of contract shall be read in conjunction with General clauses of contract. The same
shall be considered as an extension and not limitation of the obligations of the contractor. In case of any discrepancy
between Special clauses of contract and the General clauses of contract, these Special clauses shall take precedence
over the General clauses of the Contract.

2. SCOPE AND LOCATION OF WORK : (Pl refer to Schedule *A”)

The contractor carrying this work will be strictly abide by the Local / Municipal / Statutory body / Police /
Department's regulations as well as security regulations imposed by such authorities from time to time regarding
transshipments of equipment, operations, drainage, late hour working, working on holidays, bringing / taking away of
materials, disposal of debries, excavated / surplus materials etc. as and wherever applicable.

The contractor for this work shall co-ordinate his work with other contractors who will be simultaneously carrying
out the work in the same area. All workmen working at heights beyond 1st floor shall be provided with safety belts and
the workers should be directed to wear safety belts as long as they are working. The instructions issued by the
Engineer-in-Charge with regard to safety and security of workmen from time to time to be strictly followed. All other
safety measures stipulated in the tender documents shall be strictly followed, failing which the Engineer-in-Charge shall
take immediate action deemed fit and the same shall be binding on the contractor.

The work shall be completed as per detailed time-schedule, which shall be prepared after issue of work order.
However the entire work shall be completed within the stipulated completion period as specified in the Tender Notice.

3. SITE INVESTIGATIONS :

The tenderers are advised to visit the site of work with prior permission of the Chief Engineer / Engineer-in-Charge
or his authorised representative, to acquaint themselves as to the nature and location of the work, access to the site,
the general and local conditions, particularly those bearing upon transportation, disposal, handling and storage of
materials, availability of labour, water, electric power and road, as also uncertainties of weather or similar physical
conditions of the site, the formation and conditions of the ground, the character, quality and quantity of surface and sub-
surface materials to be encountered, including subsoil water levels, the character of equipment and facilities needed
preliminary to and during the progress of the work, and all other matters which can be, in any way, effect the work or the
cost thereof under the contract.

4.  STAKING OUT BASE LINES AND LEVELS :

The contractor shall establish at site the lay out of the building/road etc. for the work from base lines and grids
established by the Department and shall be responsible for all measurements in connection therewith. The contractor
shall, at his own expenses, furnish all stakes, templates, platform, equipments, ranges and labour that may be required
in setting out or laying out any part of the work. The contractor shall be held responsible for the proper execution of the
work to such lines, levels and grids as may be established or indicated on the drawings and specifications. The
contractor shall check the bench marks and stakes existing at the site for laying out lines and levels.

The contractor has to construct and maintain proper bench marks at all salient positions in order that the lines and
levels may be accurately checked at all times.

Theodolite, levels, prismatic compass, chain, steel and metallic tapes and all other surveying instruments found
necessary on the works shall be provided by the contractors for use at site in connection with this work.

5. COMMENCEMENT AND COMPLETION OF WORK AND PROPER S CHEDULE :

The work shall be completed within the stipulated period of completion. The contractor shall submit detailed time
schedule in triplicate within 15 days from the date of issue of work order, for completion of the work, indicating all the
important activities of execution of the work / group of the items in sequence of its operation etc. including making ready
the sample finishes / finished sample flat for bldg. works, in consultation with the Engineer-in-Charge, and submit the
same for approval of the work awarding authority. This time schedule, after approval, shall form part of the contract and
the work in all respects shall be carried out as per this time schedule.

Time shall be the essence of the contract. The rate of progress of the whole work as well as for all the important
individual items of work shall not be slower than as laid down in the attached Time schedule.

The contractor shall properly assess his capability and fully satisfy himself before tendering that he will be able to
adhere to the specified schedule. In this connection the attention of the tenderer is specially invited to clause 2 of the
General Conditions of the Contract.

The contractor shall furnish to the Engineer-in-Charge monthly progress report in triplicate on 5" day of every
month indicating the following :

Sl. | Item of work Scheduled progress Actual short- | Reasons for | Steps taken to make-
No. for the month fall if any short-fall up the short-fall
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5(@) The contractor shall employ sufficient number of skilled and unskilled labour required for the work for
maintaining the progress of work as stipulated in the Time schedule. The trade-wise labour strength should be intimated
to the Engineer-in-Charge everyday in writing. The skilled labour shall be increased if required by Engineer-in-Charge to
maintain progress of the work.

6. SEQUENCE OF WORK : The contractor shall execute the work as per the sequence given by the Engineer-
in-Charge from time to time so that all other items of the work to be executed by other agencies are completed
progressively along with the main work.

7. CO-OPERATION WITH OTHER CONTRACTORS : The contractor shall extend all facilities and give
complete co-operation for the execution of various connected works, if required to be carried out simultaneously by
other agencies, while his own work is in progress. The co-ordination will be effected in consultation with the Engineer-
in-Charge of the work. Other contractors are also likely to be authorised by the Department to work in the same area
during the construction stage of the work.

Since Electrical/Air-conditioning/other agencies will have to carry out their works such as installations of conduits,
junction boxes, wiring, distribution boxes, switches, fittings and fixtures etc. in a planned manner in stages which will be
in relation to the status and progress of civil construction works, the civil contractor shall accept and take over the
inventories of installations of Electrical/Air-conditioning/other agencies when their works are in part/full completion
stage. The same inventory in the same condition will have to be handed over back to the electrical/air-conditioning/other
agencies for carrying out their remaining works after the stage-wise completion of the civil works. During final handing
over of the building(s) to the Department/Users, the civil contractor will again take over the installation/inventories of
fittings and fixtures of electrical/air-conditioning/other agencies and will complete all his balance finishing works and
hand over his works along with the installations of other agencies to the Department / Users.

The contractor shall afford all facilities :

a) For the installation of embedded parts, sleeves with its accessories in slabs, beams and walls by the other
agencies before the reinforcement is placed, necessary cut-outs in the shuttering will have to be provided by the civil
contractor for this purpose for which no extra payment will be admissible.

b)  For the installation of various service lines in the walls, floors, slabs, ducts etc.
c) For using approach road etc. by the other contractors.
No extra claims on account of facilities provided for carrying out the work mentioned above will be entertained.

8. CO-ORDINATION : The contractor will carry out the entire work in a planned manner by co-ordinating his
work with other contractors, who will be simultaneously carrying out work in the same area and also co-ordinate in
connection with the position of various fixtures, inserts, embedments and other allied work connected with the
completion of the building / subject work.

In case of any dispute between the contractors engaged on the same work, decision of Engineer-in-Charge shall
be final and binding.

9. APPROACH ROADS AND TRANSPORTATION OF EQUIPMENT & MATERIALS: Contractor will be
permitted to use the existing roads in the establishment area for the purpose of transporting equipment and materials
and for use of labour etc. The Engineer-in-Charge, however, will not undertake to provide any approach roads to the
actual site of work. It shall be the entire responsibility of the contractor to provide and maintain such temporary
approach roads including cross drainage works if any at his own cost for the purpose of movement of men, materials
and equipment. Layout of such approach roads shall be submitted to Engineer-in-Charge for his approval before
undertaking the construction of the same. Such approach roads shall be made available to other agencies for carrying
out the work in the same area in consultation with the Engineer-in-Charge of the works without any cost.

10. OPERATIONS AND STORAGE AREAS: All operations of the contractor shall be confined to areas
authorised by the Engineer-in-Charge and storage of materials shall be over the areas specially indicated by the
Engineer-in-Charge. Materials like sand and metal of different sizes shall be stored in properly constructed bins with
hard floor to avoid inter mixing as well as mixing with objectionable materials. The contractor shall be obliged to keep
the premises in hygienic conditions by proper drainages of the area provided with suitable approaches throughout the
period of contract. He shall rectify all damages caused to the Government property within the areas thus allotted. He
shall be responsible to clear all rank, vegetation at site at his own cost.

11. CONTRACTOR’'S STORAGE AND SITE OFFICE : Suitable area near the site of work shall be allocated to
the contractor, @ Re.1/- per month as token compensation, for storing his equipment, plant, materials etc. and for his
site office and cement godown. He will, however, be solely responsible for watching or guarding his property and
materials issued to him by the Department. Contractor shall cover all materials at site with requisite insurance against
theft, larceny, dacoits, fire tempest and flood. He, however, will have to dismantle the shed and vacate the land after the
receipt of due notice from the Engineer-in-Charge if the same is obstructing any work.

The tenderer should obtain necessary permission / approval from Statutory authorities such as Municipal
corporations / Local bodies etc. for construction of temporary structures at site of work such as cement godown, stores,
site office etc. It will be responsibility of the tenderers to prepare proper plans, to pay any requisite fees to statutory
authorities and to execute the work for the temporary structure at their own cost as per the conditions and rules laid by
statutory authorities.
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12. TEMPORARY BUILDINGS : Warehouse, shed, workshop and office facilities as required by the contractor
shall be provided by him at his own expense. Area for the same will be made available by the Department @ Re.1/- per
month as token compensation. Prior approval of the Engineer-in-Charge shall be obtained in respect of location and
layout and details of those buildings. After the work is over, all these temporary facilities shall be removed by the
contractor at his own expense to the satisfaction of the Engineer-in-Charge within 10 days from the date of completion.

No labour shall be permitted to stay at site or in the partly completed building at any time and no land for erection of
temporary huts for labourers will be made available by the Department. The contractor shall make his own
arrangements for labour hutments elsewhere out side the Department’s colony/area at his own cost. Unauthorised
occupation of any area/partly completed building by the contractor’s labourer will be treated as trespass and action will
be taken to evict them including termination of contract if deemed fit. Sanitary as well as water supply and drainage
facilities as required by the labour laws in force, are to be provided by the contractor at his own cost.

13. TRAFFIC INTERFERENCE & INCONVENIENCE TO THE PUBLIC: The contractor shall so conduct his
operations as to interfere as little as possible with the traffic/public. When interference to traffic is inevitable, a notice of
such interference shall be given to the Engineer-in-Charge well in advance (at least 2 days) at any stage, if it becomes
necessary to divert the traffic, the contractor shall obtain permission from the local traffic authorities at his own expense.
The Department will render reasonable assistance in the matter. The contractor shall take all precautionary and other
measure, such as providing warning signals, temporary diversion etc. all as directed by the Engineer-in-Charge.

The contractor shall not deposit materials anywhere at work site which will seriously inconvenience the public. The
Engineer-in-Charge may require the contractor to remove any materials which are considered to be a danger or
inconvenience to the public or cause them to be removed at the contractor’s cost.

The contractor shall exercise full care to ensure that no damage is caused by him or his workmen, during the
operation to the existing water supply and power lines. The cost of any such damage and risks arising out of this shall
be entirely borne by the contractor.

14. DRAINAGE AROUND THE BUILDINGS AND FOUNDATION FO R OTHER WORKS : The contractor shall
be entirely responsible for the provision and maintenance of efficient drainage arrangements in the work site to lead of
all water whatsoever pumped from the excavations on account of rains, floods, springs or any other source whatsoever.
The foundation trenches shall be kept free from water while all the works below ground level are in progress.

Flooding or ponding of water in the work site shall not be permitted under any circumstances whatsoever and the
contractor shall take all necessary precautions to prevent the same by providing suitable pumps and other dewatering
arrangement.

The cost of repairing damages if any, to the work under execution or to any government property in and around
the site shall be entirely borne by the contractor where such damages are due to his non-compliance with the above
conditions.

15. SPECIFICATIONS AND DRAWINGS :

15.1 The drawings furnished to the contractor for this work shall be interpreted by the use of given dimensions
and nomenclature only and the drawings shall not be scaled. Drawings to a large scale shall have precedence over
those to a smaller scale. Prior to the execution of the work, the contractor shall check all drawings, specifications and
shall immediately report any error, discrepancy and / or omissions discovered therein to the Engineer-in-Charge and
obtain appropriate orders on the same. Any adjustment made by the contractor without prior approval of the Engineer-
in-Charge shall be at his own risk. Description of item in the schedule of quantities is brief and therefore, shall be read in
conjunction with the relevant drawings and the specifications and the contractor’s rate shall be deemed to be for such
complete work unless otherwise specified by the contractor while tendering.

15.2 In case any difference or discrepancy between the description in the schedule of quantities and the
specifications, the schedule of quantities shall take precedence.

In case any difference or discrepancy between the description in the schedule of quantities and the drawing, the
description in schedule of quantities shall take precedence. In case of any difference or discrepancy between drawing
and specifications, the specifications shall take precedence.

15.3 Prior to submission of drawing called for as per specifications or any other drawings, contractor may intend to
submit for approval, the contractor shall be responsible for thoroughly checking of all drawings to ensure that they
comply with the intend and the requirements of the contract specifications and that they fit in with the over all lay out.
Drawing found to be inaccurate or otherwise in error will be returned to the contractor for corrections.

15.4 For all drawings to be submitted by the contractor, for the approval of the Engineer-in-Charge, the contractor
shall submit 6 (six) copies of each drawing.

15.5 The approval of the drawings by the Engineer-in-Charge shall not be construed as a complete dimensional
check, but will indicate only that the general method of construction as detailed is satisfactory. The contractor shall be
responsible for the dimensions and designs of adequate connection supports, details and satisfactory construction of
the work.

15.6 Cost of all shop drawings, fabrication drawings or form work drawings and details to be furnished by the
contractor shall be deemed to be included in his tendered rates. Approval of shop drawings shall not be construed as
authorised additional work of increased costs to the Department.

140



16. SAMPLES FOR MATERIALS: Samples of all materials to be incorporated in the work shall be submitted to
the Engineer-in-Charge for his approval without any extra cost. The approved samples will be kept with Engineer-in-
Charge till completion of the work. Materials not conforming strictly to the approved samples will be rejected.

Samples of various materials required for testing shall be provided free of charge by the contractor. Testing
charges if any, including all other expenses required to be incurred for taking the samples, conveyance, packing etc.,
shall be borne by the contractor.

16.1 In addition to submission of samples of materials, the contractor shall make a sample flat (sample finishing
works in case of Non-Redl. bldgs.) ready in all respects, including the finishing items of works of civil works including
installation of fittings as well as those of water supply, plumbing and sanitation work and electrical, internal fittings,
fixtures and wiring etc. to determine the acceptable standard of materials and workmanship. The sample flat with all
final finishes and installations etc. shall be got approved from the Engineer-in-Charge in advance before taking up the
finishing items of the work in the building(s). Each of these samples of items of work / trade / materials approved by the
Engineer-in-Charge will be endorsed as “Guide line samples”, as per which further works shall be executed in strict
conformity with standard of materials & workmanship.

The provision of co-ordination and co-operation with other agencies shall be mutatis-mutandis applicable to the
above mentioned “Sample flat / Sample finishing works” also.

17. EXECUTION OF WORK AND INSPECTION : The work shall be conducted under the general direction of
the Engineer-in-Charge and is subject to inspection by his appointed representative to ensure strict compliance with the
terms of the contract. No failure of the Engineer-in-Charge or his designated representative during the progress of the
work to discover or to reject materials, or work not in accordance with the requirement of this contract shall be deemed
as on acceptance thereof or a waiver of defects therein and no payment by the Engineer-in-Charge or partial or entire
occupancy of the premises shall be construed to be an acceptance of work or materials which are not strictly in
accordance with the requirements of the contract. No changes whatsoever to any provision of specifications shall be
made without authorisation from the Engineer-in-Charge.

18. SUPPLY OF WATER FOR CONSTRUCTION PURPOSE:

Note: In the case of non-stipulation of departmental water supply as per Schedule ‘B’ of Salient Governing
features of the Tender / work”,  the contractor shall make his own arrangement of water required for the work, at his
own cost, subject to the approval of the Engineer-in-Charge.

The contractor shall arrange to provide a minimum storage of 5000 Ltrs. (or two days requirement whichever is
higher) of water at building location and all necessary pumps for storage of water shall be built by the contractor at his
own cost at location to be approved by the Engineer-in-Charge. The water storage tanks should be leak proof and
wastage and misuse of water is strictly prohibited. Contamination and pollution of water to be strictly avoided.
Construction water should not be used for drinking or for domestic purpose. Contractor will make his own arrangement
for water required for drinking purposes at site of work at his own cost.

19. SUPPLY OF ELECTRICITY FOR CONSTRUCTION PURPOSE :

In case of stipulation of departmental supply of Electricity for construction purpose under Schedule ‘B’ of Salient
Governing features of the Tender / work”,  the same shall be dealt with as under:

(In case of non-stipulation of departmental supply of Electricity for construction purpose in the Schedule “B”, the
contractor shall make his own arrangement for the same as required at his own cost.)

19.1 General: Temporary electric power, if required by the contractor shall be provided for bonafide construction
purposes required for the site job but limited to a total max. of 5 KW (connected) at 3 phase, 400 volts, 50 cps. Some of
the important conditions governing the power supply shall be as follows:

a) The power will be supplied (on receipt of application in prescribed form) at one point within 50 M. of the
building premises. The contractor shall install his own main switch, cables, electric cupboard / switch room etc. of
adequate capacity and of suitable type to receive, control and further distribute the power involved. The exact location
and further details about the supply point will on receipt of the contractor's application be decided upon by the
Department, whose decision in the matter will be final and binding. The total final connected load and the anticipated
maximum demand shall be furnished by the contractor about a month in advance of the actual initial requirement and
for any addition in load subsequent to the initial supply, atleast one week’s notice from the date of submission of
installation test report for the said addl. load will be given.

b) The contractor shall provide his own switches, cable / lines of approved make and of adequate capacity from
the aforesaid supply point to the various utilization points and also be responsible to maintain the same in good and
safe condition at all times as per relevant codes and electricity rules. He will also be fully responsible at all times for any
accident / mishap in his electrical installation / appliances etc. (including the consequential aspects) if the same are
found to be due to defective construction / maintenance etc. of his installation or negligence in observation of rules, or
safety precautions. The lay out and other details of these lines shall be got approved in advance by the Department and
no change in the same shall be subsequently carried out without Department’'s prior approval. The Department’'s
electrical Engineer may any time summarily disconnect, in the interest of safety, the power supply without notice, if any
dangerous situation is seen in the contractor’'s installation or if the contractor has failed to maintain the installation
satisfactorily inspite of a written notice served on him. The responsibility for such a disconnection will always be with the
contractor who will have no claim whatsoever in this respect on the Department.
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c) The contractor’s electrical installation shall conform in all respects to the relevant rules, regulations, statutory
provisions and codes of practice as also be in accordance with the rules of the local licenses State Electricity Boards /
Undertakings / Corporations / Agencies (as the case may be) as existing new or as may be amended / enforced from
time to time in the future. Installation test reports shall invariably be furnished by the contractor before any load is
connected. Periodical test reports by every 3 months for the complete installation shall also be submitted by the
contractor in accordance with I.E.E. Rules for temporary installation.

d) Power will be supplied at the point mentioned in para (a) above at the usual 400 V, 3 Phase, 50 cycles, 4
wire or single phase 230 V, 2-wire system as the case may be subject to permissible variations in voltage and
frequency. In case of 3 phase supply the individual single phase loads if any, shall be suitably connected so that the
total load over three phases at the supply point is balanced as much as possible. No individual single phase equipment
or a single phase system shall normally exceed a rating of 2 K.W.

e) The Department will install, in the covered space provided by the contractor at the aforesaid supply point
necessary energy meter for registering the electricity (i.e. KWH) supplied. Rental charges for poly phase / single phase
meter shall be as specified in the Schedule “B”. It may be necessary to install separate departmental meter for lighting
consumption and in that case the contractor shall have to provide separate lighting circuits.

f)  The supply of electricity shall be billed at the rate specified in the Schedule “B”, or at the rates fixed by the
respective state electricity boards from time to time. In addition nominal service charges at the rate specified in the
Schedule “B” shall also be charged. The contractor shall be responsible for the safety of the Department’s meter, cut
outs etc. installed at his site.

NOTE : The electricity will normally be billed once every month at the prevailing supply rate from time to time. In
case of any increase in supply rate, the same shall be charged with an addition of Departmental charges as per
Schedule “B”.

Q) The power supply shall be subject to all such restrictions, regulations etc., as in existence and as may be
enforced from time to time in future by the licenses / Government / Department or by any other competent authority, for
which the contractor will have no claim whatsoever. Although all efforts shall be made to provide a continuous supply,
the contractor shall have no claim whatsoever due to any breakdown or interruption etc. in the supply at any time.

19.2 CONSTRUCTION AND MAINTENANCE BY THE CONTRACTO R :

As mentioned above, the contractor shall maintain his entire electrical installation, appliances etc. in good and safe
condition as required under relevant rules and codes of practice. However, the following precautions and directives shall
be followed in addition to observing other essential rules :

i) The minimum clearance (measured at the lowest sag point) to be maintained for all over head lines shall be
4 Mtrs. cross country or along roads and 6.1 metres across roads.

i)  Metallic poles as a general rule should be avoided and if used should be earthed individually.

iii)  All loose hanging of wires and cables should be avoided. The line wires should be properly supported and an
approved method of fixing shall be adopted.

iv) Installation shall not cause any hindrance to the normal movement of men and materials at site.

v)  All cables and wires should be adequately protected against mechanical damage during construction activity
of all contractors, working at site.

vi) In case the cable is required to be laid in ground, it should be adequately protected by covering the same
with bricks, R.C.C. tiles or any other approved means and cable markers provided at suitable intervals as per approval
of the Department.

vii) Laying of cable and wires direct on floor shall not be allowed but if absolutely necessary for some very short
lengths, the same shall be taken through suitable mechanical covering like G.I. / M.S. Pipes etc.

viii) All the cut door switch boards, equipments etc., should be adequately protected against rain or
preferably they should not be exposed to weather.

ix) If overhead lines using bare conductors are installed, a guard wire system of adequate size shall run
along the cables / wires and earthed effectively.

X)  The connection for portable machines shall be taken only through suitably rated 3 pin socket points. Iron clad
industrial type outlets are preferred. While taking supply through socket outlet a plug top must be used, avoiding
inserting of loose wires in the sockets. The third pin of the plug shall invariably be earthed and 3 core wire of
appropriate specifications and capacity shall be used.

xi)  All three phase equipment shall be provided with duplicate earthing. All metallic frames, light fixtures,
portable equipments etc. should be effectively earthed to main earthing.
xii)  Duly authorised persons having valid wireman’s license / competence certificate must be employed under

the supervision of a qualified and experienced Electrical Supervisor for carrying out electrical work and repair of
electrical equipments, installation and maintenance etc. at site.

19.3 Additional Power:

Power in excess of the limit stipulated above may, subject to availability, be provided if applied for by the
contractor by installing additional cables / lines from the change over nearby. These additional lines along with
necessary switches etc. shall be provided by the Department and full cost thereof will be payable by the contractor in
advance.
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20. TENDERED RATES:

The rates quoted by the tenderer in the schedule shall be inclusive of all taxes including Sales tax, VAT, Purchase
tax, duties and other statutory levies / taxes etc. imposed by the Government or other public bodies from time to time.
The rates quoted shall also cover the cost of necessary protection including labour, materials and equipment to ensure
safety and protection against risk or accident, compensation for injury to life and damage to property if any, caused by
the contractor’s operations connected with this work. The rates shall be firm and shall not be subject to change due to
variations during the entire period of execution of the work in cost of materials, labour and conditions, or any other
conditions whatsoever except for the provisions contained in clause 10 C, 10 CA and 10 CC of General conditions of
contract as applicable for this work.

The rates quoted by the tenderer shall also be inclusive of State Sales Tax on the transfer of property in goods
involved in execution of works contract Act, 1985 (in other words WCT / Turn over Tax) which is to be paid by the
tenderer to the government from time to time during the execution of the contract / works. No separate claim on this
account will be entertained by the Department. Also no certificate(s) for exemption of Octroi / Entry tax shall be issued
by the Department.

Unless otherwise stated in schedule of quantities, rates for item quoted by the tenderer should be for the complete
work including supply and fixing with all materials and should be for all heights and depths, lifts and leads, lengths and
widths involved in the work.

Any cement slurry added over base surface (or) for continuation of concreting, for better bond, is added to have
been in-built in the item (unless otherwise explicitly stated) and nothing extra shall be payable and no extra cement
considered in consumption on this account.

Rate for all items, in which use of cement is involved, shall include charges for curing.

The contractor when called for by the Department should furnish detailed rate analysis in support of the rates
qguoted by him against each item of the tender. The Department reserves the right to utilize the analysis thus supplied in
settling the rate of any deviations or claims arising in this contract.

For any deviations or claims or extra items arising out of this contract, the contractor will be entitled for overheads
and profits of 2.5% (two and half percent) only towards handling, storing etc. of such materials which are supplied by
the Department under Schedule ‘B’ and / or at fixed issue rates / procurement rates in case of free issue materials.

21. CLAIMS AGAINST THE CONTRACTOR :

Whenever any claim against the contractor for the payment of a sum or money arises out of or under the contract,
Department shall be entitled to recover such sum by appropriating in part or whole, the security deposit of the contractor
and to sell any Government promissory notes etc. forming the whole or part of such security. In the event of the security
deposit having been taken from the contractor, the balance or the total sum recoverable, as the case may be, shall be
deducted from any sum then due or which at any time thereafter may become due from the contractor, under this or any
other contract with the Department. Should this sum be not sufficient to cover the full amount recoverable, the
contractor shall pay the Department, on demand the balance remaining due. Department shall have the right to cause
an audit and technical examination of the work and the final bill of the contractor including all supporting vouchers,
abstracts etc. to be made after payment of the final bill and if as a result of the due audit and technical examination any
sum is found to have been over paid in respect of any work done by the contractor under the contract or any work
claimed by him to have been done under the contract and found not have been executed, the contractor shall be liable
to refund the amount of the over payment and it shall be lawful for the Department to recover the same from him in the
manner prescribed above or in any other manner legally permissible and if it is found that the contractor was paid less
than what was due to him under the contract in respect of any work executed by him under it, amount of such under
payment shall be duly paid by the Department to the contractor.

Provided that the Department shall not be entitled to recover any sum overpaid, nor the contractor shall be entitled
to payment of any such paid short where such payment has been agreed upon between the Engineer-in-Charge on one
hand and the contractor on the other, under any term of the contract permitting payment for work after assessment by
the Engineer-in-Charge.

Provided further no recovery of an over payment and no payment of any sum paid short shall be made where such
over payment or under payment has remained undiscovered for a period of three years after the date of payment of the
final bill.

22. MODE OF MEASUREMENTS:

Measurements for all hidden items once taken jointly and so accepted by the tenderer in the bills, in writing shall
be final and binding. No re-recording of measurements for hidden items of work will be permitted.

The contractor shall provide at his own cost suitable weighing and measuring arrangements at site for checking
the weight / dimensions as may be necessary for execution of the work. All measuring tapes (of steel), scaffolding and
ladders which may be required for taking measurements shall be supplied by the contractor.

If the contractor fails to accompany the Engineer-in-Charge or his duly authorised person to take measurements,
then he shall be bound by the measurements, recorded by the Engineer-in-Charge or his representative.
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23. STORES AND MATERIALS AT SITE :

Stores and materials required for the works are to be deposited by the contractor only in places to be indicated by
the Engineer-in-Charge. The Engineer-in-Charge shall have a right at any time to inspect and examine any stores and
materials intended to be used in or on the works either on the site or at any factory or workshops or other places where
such stores or materials are being constructed or manufactured or processed or any place from where they are being
obtained and the contractor shall give such facilities as required to be given for such inspection and examination.

The Engineer-in-Charge shall be entitled to have tests made without any extra cost to the Department at an
approved laboratory for any stores and or materials supplied by the Contractor, who shall provide at his own expense all
the facilities which the Engineer-in-Charge may require for this purpose.

Any stores and materials brought to site for use on the work shall not be removed off the site without prior written
approval of the Engineer-in-Charge, but on final completion of the work, the contractor shall at his own expenses
remove from the site all surplus stores and materials originally brought by him.

24. PROPER DRAWINGS AND INSTRUCTIONS : The Engineer-in-Charge shall have full powers and authority
to supply to the contractor from time to time during progress of the work such further drawings and instructions as shall
be necessary for the purpose of proper and adequate execution and maintenance of the work and the contractor shall
carry out the work and be bound by the same.

One copy each of the drawings furnished to the contractor shall be kept by the contractor at the site and the same
shall at all reasonable times be made available for inspection and use by the Engineer-in-Charge and any other person
authorised by the Engineer-in-Charge.

25. EMPLOYMENT OF STAFF FOR PLUMBING & ELECTRICAL W ORKS;

25.1 Employment of certified plumber:  Certified plumbers should be employed by the contractor on the work
for main sewer, filtered and unfiltered main.

25.2 Employment of licensed electrical foreman : The contractor should employ a licensed electrical foreman
to supervise the Electrical works.

26. GOVERNMENT LABOUR ACT : The contractor has to follow strictly the Government labour Acts, which are
and will be in force during the period of execution of work. All necessary arrangement for labourer’'s safety, insurance
will have to be made by the contractor as per Municipal rules / DAE contractor’s labour regulations / Other Central or
Local statutory body. The contractor shall insure his labourers with Janata Insurance Policy and all risk insurance
policies etc. at his own cost.

27. DEDUCTION OF INCOME TAX : As per Section 194-C of Income tax Act 1961, as amended by letter No.
275/9/72/9-TJ (Circular No. 86) dated 19.5.72 and No. 275/14/91-IT (B) (Circular No. 593) dated 5.2.91, received
from Ministry of Finance, Department of Revenue, Central Board of Direct Taxes, New Delhi, the Income tax @ 2%
and Surcharge thereon @12% (or any other amended rate by Ministry of Finance from time to time), of the gross
value of the work done will be recovered from the bills. A certificate for the amount so recovered will be issued by
the Department.

28. URGENT REPAIRS : If by reason of any accident or failure or other event occurring to or in connection with
the work or any part thereof either during the period of maintenance, any remedial or other work or repair shall in the
opinion of the Engineer-in-Charge be urgently necessary for security and the contractor is unable or unwilling, at once,
to do such work or repair, the Engineer-in-Charge may be his own or other workmen do such work or repair as he may
consider necessary. If the work or repair so done which in the opinion of the Engineer-in-Charge, the contractor was
liable to do at his own expenses under the contract and all cost and charges properly incurred by the Engineer-in-
Charge in so doing shall on demand be paid by the contractor or may be deducted from any sum due or which may
become due to the contractor provided always that the Engineer-in-Charge shall soon after the occurrence of any such
emergency as may be reasonable, practicable, notify the contractor thereof in writing.

29. SECURITY REGULATIONS : The contractors have to follow strictly the regulations of the Department at the
work site regarding entry of personnel, material etc. and any other regulation that might be enforced from time to time.
All materials and articles brought by the contractor to the work site shall have to be declared at the security gate.
Similarly no materials shall be taken out from the Departmental premises without proper gate pass, which will be issued
by the Engineer-in-Charge to the contractor on written request. It is to be noted that loading of contractor’s materials in
vehicles and trucks shall be done in the presence of Departmental personnel. The contractor’s representative will have
to escort the materials till the security check is over.

The contractors, suppliers, vendors, workers engaged in work/business will be issued with renewable entry permit
to avoid unauthorised entry in the Departmental area/site on scrutiny of applications in prescribed form.

For working on Sundays, Holidays and late hours, even though permission will be accorded by the Engineer-in-
Charge, the contractor will have to make application to the Security Department also and keep them informed well in
advance.
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The area where the proposed work is to be carried is residential / non-residential area under the control of Security
authorities of Department, entry to the site of work shall be through the main gate only. The contractors shall follow
strictly the security regulations of the Department at site of work regarding entry of personnel, materials etc. and other
regulations that might be enforced from time to time at the work site and also in the campus for smooth and efficient
operation. The contractor, his agents, representatives, workmen etc. and his materials, carts, trucks or other means of
transport etc. will be allowed to enter through and leave from such point of entry/exit at such times, the authorities in-
charge of the area, at their sole discretion, may permit.

The contractor, his agents and representatives are required to be in possession of the individual identity / muster
cards or passes. The muster cards or passes are examined by the security staff at the time entry / exit inside the
departmental area and also at any time or number of times within such area.

The contractor will have to apply for entry/muster permits of likely number of labour to be engaged during the week
for the workers and authorise their representatives to collect the entry permits for labour from the Departmental Security
Authorities.

It will be the responsibility of the contractor to maintain the list of labourers permitted to work inside the premises in
aregister and the representative of contractor's labour will have to issue entry pass to each labour after making
necessary entry in the registers.

The contractor, his agents, representatives, workmen shall strictly observe the orders pertaining to prevailing fire
precautions.

In addition to the above, other security regulations as may be imposed by the Security authorities / Engineer-in-
Charge shall be complied with / observed by the contractor and his workmen, in addition to the above.

Any breach of above security regulations and rules in force from time to time will be viewed seriously. No claim
whatsoever will be entertained by the Department on account of the observation of the Security regulations.

30. WATCH AND WARD AND LIGHTING : The contractor shall in connection with the works provide and
maintain at his own cost all lights, guards, fencing and watching when and where necessary or as required by the
Engineer-in-Charge and duly constituted authority for the protection of the workers or for safety and convenience of the
public or others. The contractor shall be responsible for all damages and accidents caused due to negligence in this
regard.

It will be the entire responsibility of the contractor to protect the work(s) carried out by them including the fittings,
fixtures and other accessories provided by them till the entire work is satisfactorily handed over to the Department /
Users.

31. DEPARTMENT'S DRAWINGS, SPECIFICATIONS, PROTO-TYPE ETC. : All drawings, specifications,
patterns, samples, models and proto-types furnished to the contractor by the Department are intended to be
complementary and to provide for and comprise everything necessary for the completion of work / supply and are the
property of the Department. These are not to be used for any work or purpose other than those for which these have
been provided and shall be returned to the Department immediately on completion of work / supply in good condition.

32. CONFIDENTIAL INFORMATION : The drawings, specifications, proto-type, samples and such other
information furnished to the contractor relating to the supply / work, sub-systems / equipment etc. are to be treated as
confidential which shall be held by the contractor in confidence and shall not be divulged to any third party without the
prior written consent of the Department. The contractor, therefore, binds himself, his successors, heirs, executors,
administrators, employees and the permitted assignees or such other persons or agents directly or indirectly concerned
with the work / supply to the confidential nature of the drawings, specifications, proto-type samples etc. It is a further
condition of the contract that the contractor shall not, without prior written permission from the Department, transmit,
transfer, exchange, gift or communicate any such confidential information, and also the component, sub assembly,
products, by-products etc. pursuant to the fabrication under taken by the contractor, to any third party.

32. (a) Patents and Patent Rights Indemnification . All specifications, drawings, patents and such other
relevant information furnished to the contractor by the Department shall be the property of the Department. If, during the
process of execution of the contract, any improvement, refinement or technical changes and modifications are effected
by the contractor, such changes shall not affect the title to the property of the Department and all the information,
specifications, drawings etc. including the improvement / modifications, effected by the contractor shall continue to be
the property of the Department. The Department shall also have the absolute right to assign, transfer, sublet, use and
transmit all such information and details to the Department’s consultants, agents and collaborators and the contractor
shall not have any claim or rights whatsoever in respect of the Department's drawings, specifications, patents,
prototypes etc. even where improvement, refinement, modifications etc. were effected by the contractor.

(b) Endorsement to be made by the Contractor on Fab  rication Drawings for the protection of Departments
Interest: “ This design / drawing is the property of the Department of Atomic Energy and it must be returned with the
tender / quotation or upon delivery of the materials / equipment and must not be used except with the permission of the
owner”.

* k%
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1) Suitable scaffolds should be provided for workmen for all works that cannot safely be done from the ground,
or from solid construction except such short period work as can be done safely from ladders. When a ladder is used an
extra mazdoor shall be engaged for holding the ladder and if the ladder is used for carrying materials as well, suitable
footholds and handholds shall be provided on the ladder and the ladder shall be given an inclination not steeper than
1/4 to 1 (1/4 horizontal and 1 vertical).

2) Scaffolding or staging more than 3.6 m. (12 feet) above the ground or floor, swung or suspended from an
over head support or erected with stationary support shall have a guard rail properly attached or bolted, braced and
otherwise secured atleast 90 cm. (3 feet) high above the floor or platform of such scaffolding or staging and extending
along the entire length of the out side and ends thereof with only such opening as may be necessary for the delivery of
materials. Such scaffolding or staging shall be so fastened as to prevent it from swaying from the building or structure.

3) Working platform, gangways, and stairways should be so constructed that they should not sag unduly or
unequally, and if the height of the platform or the gangway or the stairway is more than 3.6 m. (12 feet) above ground
level or floor level, they should be closely boarded, should have adequate width and should be suitably fastened as
described in (ii) above.

4)  Every opening in the floor of a building or in a working platform shall be provided with suitable means to
prevent the fall of persons or materials by providing suitable fencing or railing whose minimum height shall be 90 cm. (3
feet).

5) Safe means of access shall be provided to all working platforms and other working places. Every ladder shall
be securely fixed. No portable single ladder shall be over 9 m in length while the width between side rails in rung ladder
shall in no case be less than 29 cm for ladder up to and including 3 m in length. For longer ladders this width should be
increased at least 1/4" for each additional 30 cm of length. Uniform step spacing or not more than 30 cm. shall be kept.
Adequate precautions shall be taken to prevent danger from electrical equipment. No materials on any of the sites or
work shall be so stacked or placed as to cause danger or inconvenience to any person or the public. The contractor
shall provide all necessary fencing and lights to protect the public from accident, and shall be bound to bear the
expenses of defense of every suit, action or other proceedings at law that may be brought by any persons for injury
sustained owing to neglect of the above precautions and to pay any damages and cost which may be awarded in any
such suit, action or proceedings to any such persons or which may, with the consent of the contractor, be paid to
compensate any claim by any such person.

6) Excavation and trenching : All trenches, 1.2 m or more in depth, shall at all times be supplied with atleast
one ladder for each 30 m in length or fraction thereof, Ladder shall extend from bottom of the trench to at least 90 cm
above the surface of the ground. The side of the trenches which are 1.5 m or more in the depth shall be stepped back to
give suitable slope or securely held by timber bracing, so as to avoid the danger of sides collapsing. The excavated
materials shall not be placed within 1.5 m of the edges of the trench or half of the depth of the trench whichever is more.
Cutting shall be done from top to bottom. Under no circumstances undermining or under cutting shall be done.

7) Demolition : Before any demolition work is commenced and also during the progress of the work:—

i) All roads and open areas adjacent to the work site shall either be closed or suitably protected.

ii)  No electric cable or apparatus which is liable to be a source of danger or a cable or apparatus used by the
operator shall remain electrically charged.

iii)  All practical steps shall be taken to prevent danger to persons employed from risk of fire or explosion or
flooding. No floor, roof or other part of the building shall be so overloaded with debris or materials as to render it unsafe.

8) All necessary personal safety equipment as considered adequate by the Engineer-in-Charge should be kept
available for the use of the person employed on the site and maintained in a condition suitable for immediate use, and
the contractor should take adequate steps to ensure proper use of equipment by those concerned: The following safety
equipments shall invariably be provided:

i) Workers employed on mixing asphaltic materials, cement and lime mortars shall be provided with protective
footwear and protective goggles.

ii)  Those engaged in white washing and mixing or stacking of cement bags or any material which is injurious to
the eyes shall be provided with protective goggles.

iii) Those engaged in welding works shall be provided with welders protective eye shields.

iv)  Stone breakers shall be provided with protective goggles and protective clothing and seated at sufficiently
safe intervals.

v) When workers are employed in sewers and manholes, which are in active use, the contractors shall ensure that
the manhole covers are opened and are ventilated at least for an hour before the workers are allowed to get into the
manholes, and the manholes so opened shall be cordoned off with suitable railing and provided with warning signals or
boards to prevent accident to the public.
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In addition the contractor shall ensure that the fo llowing safety measures are adhered to:
a) Entry for workers into the line shall not be allowed except under supervision of the EIC or his representative.

b) Atleast 5 to 6 manholes upstream and downstream should be kept open for at least 2 to 3 hours before any man is allowed to enter
into the manhole for working inside.

c) Before entry, presence of Toxic gases should be tested by inserting wet lead acetate paper which changes colour in the presence of such
gases and gives indication of their presence

d) Presence of Oxygen should be verified by lowering a detector lamp into the manhole. In case, no Oxygen is found inside the sewer line,
workers should be sent only with Oxygen Kit.

e) Safety belt with rope should be provided to the workers. While working inside the manholes, such rope should be handled by two men
standing outside to enable him to be pulled out during emergency.

f)  The area should be barricaded or cordoned of by suitable means to avoid mishaps of any kind. Proper warning signs should be displayed
for the safety of the public whenever cleaning works are undertaken during night or day.

g) No smoking or open flames shall be allowed near the blocked manhole being cleaned.

h) The malba obtained on account of cleaning of blocked manholes and sewer lines should be immediately removed to avoid accidents on
account of slippery nature of the malba.

i) Workers should not be allowed to work inside the manhole continuously. He should be given rest intermittently. The Engineer-in-Charge
may decide the time up to which a worker may be allowed to work continuously inside the manhole.

)) Gas masks with Oxygen Cylinder should be kept at site for use in emergency.

k) Air-blowers should be used for flow of fresh air through the manholes. Whenever called for, portable air blower are recommended for
ventilating the manholes. The motors for which shall be vapour proof and of totally enclosed type. Non sparking gas engines also could be
used but they should be placed at least 2 metres away from the opening and on the leeward side protected from wind so that they will not be
a source of friction on any inflammable gas that might be present.

I) The workers engaged for cleaning the manholes / sewers should be properly trained before allowing to work in the manhole.

m) The workers shall be provided with gum-boots or non-sparking shoes bump helmets and glows gas masks and non-sparking tools safety lights
and gas masks and portable air blowers (when necessary). They must be supplied with barrier cream for anointing the limbs before working
inside the sewer line.

n) Workmen descending a manhole shall try each ladder stop or rung carefully before putting his full weight on it to guard against insecure
fastening due to corrosion of the rungs fixed to manhole.

0) If a man has received a physical injury, he should be brought out of the sewer immediately and adequate medical aid should be
provided to him.

p) The extent to which these precautions are to be taken depend on individual situation but the decision of the Engineer-in-Charge
regarding the steps to be taken in this regard in an individual case will be final.

vi)  The contractor shall not employ men and women below the age of 18 years the work of painting with products
containing lead in any form. Wherever men above the age of 18 are employed on the work of lead painting, the
following precautions should be taken:

i. No paint containing lead or lead products shall be used except in the form of paste or ready made paint.

ii. Suitable face masks should be supplied for use by the workers when paint is applied in the form of spray or a
surface having lead paint dry rubbed and scrapped.

iii. Overalls shall be supplied by the contractors to the workmen and adequate facilities shall be provided to
enable the working painters to wash during and on cessation of work.

9) The Contractor shall not employ women and men below the age of 18 on the work of painting with product containing lead in
any form, wherever men above the age of 18 are employed on the work of lead painting, the following principles must be observed
for such use

i) White lead, sulphate of lead, or product containing these pigment, shall not be used in painting operation, except
in the form of paste or of paint ready for use.

ii)  Measures shall be taken, wherever required in order to prevent danger arising from the application of a paint
in the form of spray.

i) Measures shall be taken, wherever practicable, to prevent danger arising out of from dust caused by dry
rubbing down and scrapping.

iv) Adequate facilities shall be provided to enable working painters to wash during and on cessation of work.
v)  Overalls shall be worn by working painters during the whole of the working period.

vi) Suitable arrangements shall be made to prevent clothing put off during working hours, being soiled by
painting materials.

vii) Cases of lead poisoning and suspected lead poisoning shall be notified and shall be subsequently verified by
a medical man appointed by the competent authority of the Department.
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viii) The Department of Atomic Energy may require, when necessary, medical examination of workers.

xi) Instruction with regard to special hygienic precautions to be taken in the painting trade shall be distributed to
working painters.

10) When the work is done near any place where there is risk of drowning, all necessary equipments should be
provided and kept ready for use and all necessary steps taken for prompt rescue of any person in danger and adequate
provision should be made for prompt first-aid treatment of all injuries likely to be obtained during the course of the work.

11) Use of hoisting machines and tackle including their attachments, anchorage and supports shall conform to
the following standards or conditions:

i) a) These shall be of good mechanical construction, sound material and adequate strength and free from patent
defects and shall be kept repaired and in good working order.

b)  Every rope used in hoisting or lowering materials or as a means of suspension shall be of durable quality and
adequate strength, and free from patent defects.

i)  Every crane driver or hoisting appliance operator shall be properly qualified and no person under the age of
21 years should be in charge of any hoisting machine including any scaffolding winch or give signals to operator.

iii). In case of every hoisting machine and of every chain ring hook, shackle swivel and pulley block used in
hoisting or as means of suspension the safe working load shall be ascertained by adequate means. Every hoisting
machine and all gear referred to above shall be plainly marked with the safe working load. In case of a hoisting machine
having a variable safe working load, each safe working load and the conditions under which it is applicable shall be
clearly indicated. No part of any machine or any gear referred to above in this paragraph shall be loaded beyond the
safe working load except for the purpose of testing.

iv). In case of departmental machines, the safe working load shall be notified by the Electrical Engineer-in-
Charge. As regards contractors machines the contractors shall notify the safe working load of the machine to the
Engineer-in-Charge whenever he brings any machinery to site of work and get it verified by the Electrical Engineer
concerned.

12) Motors, gearing, transmission, electrical wiring and other dangerous parts of hoisting appliances should be
provided with efficient safe-guards. Hoisting appliances should be provided with such means as will reduce to the
minimum the risk of accidental descent of the load. Adequate precautions should be taken to reduce to the minimum the
risk of any part of a suspended load becoming accidentally displaced. When workers are employed on electrical
installations which are already energised, insulating mats, wearing apparel, such as gloves, sleeves and boots as may
be necessary should be provided. The workers should not wear any rings, watches and carry keys or other materials
which are the good conductors of electricity.

13) All scaffolds, ladders and other safety devices mentioned or described herein shall be maintained in safe
condition and no scaffold, ladder or equipment shall be altered or removed while it is in use. Adequate washing facilities
should be provided at or near places of work.

14) These safety provisions should be brought to the notice of all concerned by display on a notice board at a
prominent place at work spot. The person responsible for compliance of the safety code shall be nhamed therein by the
contractor.

15) To ensure effective enforcement of the rules and regulations relating to safety precautions the arrangements
made by the contractor shall be open to inspection by the Labour Officer or Engineer-in-Charge of the Department or
their representatives.

16) Notwithstanding the above clauses from (i) to (xiv) there is nothing in these to exempt the contractor from the
operations of any other Act or Rule in force in the Republic of India.

* k%
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INTRODUCTION :

1. Following paragraphs deals with the safety regulations and precautions to be followed in the construction
use, maintenance, etc. of scaffolds. This will serve as a guide to users of scaffolds in the construction and maintenance
operations.

2. Suitable scaffolds are used for performing work that cannot be done from the ground, part of a permanent
structure, a ladder or other available means of support.

Scaffolds are used in many construction and maintenance operations. Fall of person is the most common hazard
accompanying the use of scaffolds because of the height usually involved.

1. General Requirements :

1.1 Every scaffold and its supporting members should be designed to support given load, with a safety factor of at
least four. No alterations should be made that might impair the strength of such structures, no improvised, make-shift or
substandard scaffold should be permitted even for the most temporary use.

1.2 All work in connection with such structures, including construction, alteration and removal should be carefully
done under the direction and supervision of persons who have had experience in such works.

2. Materials of Construction :

2.1. Every scaffold and every part thereof, including supports, should be of good construction, sound material, of
adequate strength for the purpose which it is meant to be used and should be properly maintained.

Planks should be laid flat with an overlap, lengthwise, of at least 30 cm. with the centre of the overlap directly over
a bearer. Boards and planks used for the floors should be of uniform thickness, closely laid and securely fastened in
place.

2.2 All lumber used in the construction of scaffolds should be sound, straight-grained, free from cross-grains,
shakes and loose or dead knots. It should also be free from dry rot, large checks, worm holes, or other defects impairing
its strength or durability.

2.3 All nails used in the construction of scaffolds, staging and supports should be of ample size and used in
sufficient quantities at each connection to develop the designed strength of scaffold. Nails should penetrate to the
holding piece to a depth of at least 12 times the diameter of nail.

2.4 Barrels, boxes, loose tile blocks, loose piles of bricks or other unstable objects should not be used to support
planks used as working platforms.

3. Platforms, Railings and Tee-Boards :

3.1 The minimum uniformly distributed design load per Sqg. m. of platforms should be 250 kg. Any concentrated
load at any point in the span should not exceed the designed uniformly distributed load. Planks should not be less than
50 mm thick.

3.2 The rear of outer side of every scaffolding, platform and ramp more than 2M above the surrounding ground or
solid construction, or adjacent to deep holes, excavations, railroad tracks, high tension electrical wires, should be
provided with a substantial guard rail of standard construction consisting of top and intermediate rails, and toe-boards
all supported by posts and securely connected to scaffold at intervals of not more than 2.4 M (See figure - 1).

3.3 The width of the scaffolds should be such as to provide a clear walkway 50 cm. wide. If part of the width of
scaffold is to be used for keeping materials such as brick, mortar or lumber, the scaffold should be made wider so as to
provide a walkway of the required width.

3.4 Where scaffolds are erected over side walks or over areas in which persons must work or pass, the space
between the railing and toe-board should be fitted with side screens.

3.5 There should be a screen or other protection suspended from the scaffold to catch materials that may fall from
above. Screens should extend beyond the edge of the scaffold to catch any materials that may fall over the edges.

4. Means of Access :

4.1 A safe and convenient means of access should be provided to the platform or scaffold. This requirement does
not apply to swinging scaffolds or those with convenient access from adjacent floors (see figure - 2).

Means of access may be a portable ladder, fixed ladder, ramp or it may be a stairway. The use of cross braces or
frame work as means of access to the working surface should not be permitted.

4.2 If scaffolds are to be used to a great extent or for a long period of time, a regular plank stairway, wide enough
to allow two persons to pass, should be erected. Such stairways should have handrails on both sides.

4.2.1 No stairway or run of slope exceeding 2 in 3 should be used.

4.2.2 Where the slope of a stairway or run renders additional foot hold necessary, and in every case where the
slope is more than 1 in 4, there should be provided proper stepping laths which should:

a) have a minimum section of 50 x 30 mm and be placed at maximum interval of 45 cm and

b) be of length to cover the full width of the stairway of run except that they may be interrupted over a width of not
more than 10 cm to facilitate the movement of barrows.
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5. Overhead Protection :

5.1 Overhead protection should be provided on the scaffold whenever persons are working at higher places. This
protection should be not more than 3m above the scaffold floor and should be of planks or other suitable materials.

6. Use of Scaffolds :

6.1 Good housekeeping should be maintained at all times upon scaffolding, platforms and ramps. Excessive
storage of materials thereon should be avoided. Care must be taken to avoid accumulating of small objects, such as
boards, tools, pieces of reinforcing steel, waste concrete which may easily be disturbed on knock off. Hand rails should
be kept in good repair and securely nailed or otherwise fastened down. Scaffold should be cleared of all tools, materials
and rubbish at the end of each working day/shift.

6.2 Persons should not be permitted on scaffolds when the platform or guard rails are slippery. Persons should
not be permitted to work on scaffolds during a storm or strong winds.

6.3 Suspended scaffolds should never be used for the storage of stone or heavy materials. Two or more swinging
scaffolds should not at any time be combined into one by bridging the distance between them with planks or any other
form of connection. Life lines securely fastened from above should be provided for each person working on a swinging
scaffold. Safety belts should be tied to the life lines (See figure - 3).

7. Inspection :

7.1 As scaffolds have to remain in position normally for many weeks, they must be inspected at least once a week
to make sure that nothing has gone wrong since erection. In addition, they must always be inspected after a spell of bad
weather which might have affected their stability.

7.2 The inspections must be carried out by some one who knows the faults to look for and how they may be put
right. It is important to know that the work of inspection has been completed and what faults have been found, the
results of each inspection must, therefore be recorded. Any scaffold damaged or weakened from any cause should be
immediately repaired and persons should not be allowed to use it until repairs have been completed.

8. Dismantling :

8.1 The dismantling of scaffold should be carefully done under experienced supervision. Care should be taken not
to drop small, loose objects when removing scaffold planks. All nails should be promptly removed from scaffold planks
and the planks safely piled.

9. Precautions against particular Hazards :

9.1 Care should be taken to see that no uninsulated electric wire exists within 3M. of the working platform,
stairways, etc. of the scaffold.

9.2 While carrying bars, rods or pipes of any conducting material of length greater than 3 M. in the vicinity of
electric wires, special care should be taken that these bars do not touch the electric wires.

9.3 Care should be taken against any possibility of wooden scaffold catching fire. In suspended scaffolds, if a blow
torch or other flame is used for removing paints, only wire ropes not less than 210mm in diameter should be used.

9.4 Care should be taken to see that no part of a scaffold is struck by a truck or other heavy moving equipment
and no material should be dumped against it.

9.5 Scaffolds on thoroughfare should be provided with light.
9.6 Access to cable tunnels, hydrants, etc. should remain free at all times.

9.7 Care should be taken from damaging under ground cables and equipment. This is specially important when
parts of scaffolds for other fasteners have to be driven in the ground.

* * *
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1. Application: These rules shall apply to all buildings and construction works in charge of Department in
which twenty or more workers are ordinarily employed or are proposed to be employed in any day during the period
during which the contract work is in progress.

2. Definition : Work place means a place where twenty or more workers are ordinarily employed in connection
with construction work on any day during the period during which the contract work is in progress.
3.  First-Aid Facilities :

(1) At every work place there shall be provided and maintained, so as to be easily accessible during working
hours, first-aid boxes at the rate of not less than one box for 150 contract labour or part thereof ordinarily employed.

(2) The first-aid box shall be distinctly marked with a red cross on white back ground and shall contain the
following equipment, namely:

a) For work places in which the number of contract labour employed does not exceed 50. Each first-aid
box shall contain the following equipments:

(i) 6 small sterilised dressings.

(i) 3 medium size sterilised dressings.

(i) 3 large size sterilised dressings.

(iv) 3 large sterilised burn dressings.

(v) 1(30 ml.) bottle containing a two per cent alcoholic solution of iodine.

(vi) 1 (30 ml.) bottle containing salvolatile having the dose and mode of administration indicated on the label.

(vii) 1 snake-bite lancet.

(viii) 1 (30 gms.) bottles of potassium permanganate crystals.

(ix) 1 pair scissors.

(x) 1 copy of the first-aid leaflet issued by the Director General, Factory Advice Service and Labour Institutes,
Government of India.

(xi) 1 bottle containing 100 tablets (each of 5 gms.) of aspirin.

(xii) Ointment for burns.

(xiii) A bottle of suitable surgical antiseptic solution.

b)  For work places in which the number of contract labour exceeds 50. Each first-aid box shall contain
the following equipments:

(i) 12 small sterilised dressings.

(i) 6 medium size sterilised dressings.

(iii) 6 large size sterilised dressings.

(iv) 6 large size sterilised burn dressings.

(v) 6 (15 gms.) packets sterilised cotton wool.

(vi) 1 (60 ml.) bottle containing a two per cent alcoholic solution of iodine.

(vii) 1 (60 ml.) bottle containing salvolatile having the dose and mode of administration indicated on the label.

(viii) 1 roll of adhesive plaster.

(ix) 1 snake-bite lancet.

(X) 1(30gms.) bottle of potassium permanganate crystals.

(xi) 1 pair scissors.

(xii) 1 copy of the First-Aid leaflet issued by the Director General, Factory Advice Service and Labour Institute,
Government of India.

(xiii) A bottle containing 100 tablets (each of 5 gms.) of aspirin.
(xiv) Ointment for burns.

(xv) A bottle of suitable surgical antiseptic solution.
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(3) Adequate arrangements shall be made for immediate recoupment of the equipment when necessary.
(4) Nothing except the prescribed contents shall be kept in the first aid box.

(5) The First-Aid box shall be kept in charge of a responsible person who shall always be readily available during
the working hours of the work place.

(6) A person in charge of the First-Aid box shall be a person trained in First-Aid treatment, in work places where
the number of contract labour employed is 150 or more.

(7) In work places where the number of contract labour employed is 500 or more and hospital facilities are not
available within easy distance from the works, First-Aid posts shall be established and run by a trained compounder.
The compounder shall be on duty and shall be available at all hours when the workers are at work.

(8) Where work places are situated in places which are not towns or cities, a suitable motor transport shall be
kept readily available to carry injured person or persons suddenly taken ill to the nearest hospital.

4.  Drinking water :

(i) In every work place, there shall be provided and maintained at suitable places, easily accessible to labour, a
sufficient supply of cold water fit for drinking.

(i)  Where drinking water is obtained from an intermittent public water supply, each work place shall be provided
with storage where such drinking water shall be stored.

(i) Every water supply or storage shall be at a distance of not less than 50 feet from any latrine, drain or other
source of pollution. Where water has to be drawn from an existing well which is within such proximity of latrine, drain or
any other source of pollution, the well shall be properly chlorinated before water is drawn from it for drinking. All such
wells shall be entirely closed in and be provided with a trap-door which shall be dust and water proof.

(iv) A reliable pump shall be fitted to each covered well, the trap-door shall be kept locked and opened only for
cleaning or inspection which shall be done at least once a month.

5.  Washing facilities :

(). In every work place adequate and suitable facilities for washing shall be provided and maintained for the use
of contract labour employed therein.

(i). Separate and adequate cleaning facilities shall be provided for the use of male and female workers.
(iif). Such facilities shall be conveniently accessible and shall be kept in clean and hygienic condition.

6. Latrines and Urinals :

(). Latrines shall be provided in every work place on the following scale, namely:

a) Where females are employed, there shall be at least one latrine for every 25 females.
b)  Where males are employed, there shall be at least one latrine for every 25 males.

Provided that where the number of males or females exceeds 100, it shall be sufficient if there is one latrine for 25
males or females, as the case may be, up to the first 100, and one for every 50 thereafter.

(i)  Every latrine shall be under cover and so partitioned off as to secure privacy and shall have a proper door
and fastening.

(i) Construction of latrines :  The inside walls shall be constructed of masonry or some suitable heat resisting
non-absorbent materials and shall be cement washed inside and outside at least once a year. Latrines shall not be of a
standard lower than bore-hole system.

(iv) a) Where workers of both sexes are employed, there shall be displayed out side each block of latrine and
urinal, a notice in the language understood by the majority of the workers “For Men only” or “For Women only” as the
case may be.

b)  The notice shall also bear the figure of a man or of a woman, as the case may be.

(v) There shall be at least one urinal for male workers up to 50 and one for female workers up to 50 employed at
a time. Provided that where the number of male or female workmen, as the case may be, exceeds 500, it shall be
sufficient if there is one urinal for every 50 males or females up to the first 500 and one for every 100 or part thereof,
thereafter.

(vi) a) The latrines and urinals shall be adequately lighted and shall be maintained in a clean and sanitary
condition at all times.

b) Latrines and urinals other than those connected with a flush sewerage system shall comply with the
requirements of the Public Health Authorities.

.55



(vii) Water shall be provided by means of a tap or otherwise so as to be conveniently accessible in or near the
latrines and urinals.

(viii) Disposal of excreta : Unless otherwise arranged for by the local sanitary authority, arrangements for proper
disposal of excreta by incineration at the work place shall be made by means of a suitable incinerator. Alternately
excreta may be disposed off by putting a layer of night soil at the bottom of a pucca tank prepared for the purpose and
covering it with a 15 cm. layer of waste or refuse and then covering it with a layer of earth for a fortnight (when it will turn
into manure).

(ix) The contractor shall, at his own expense, carry out all instructions issued to him by the Engineer-in-Charge to
effect proper disposal of night soil and other conservancy work in respect of the contractor's workmen or employees on
the site. The contractor shall be responsible for payment of any charges which may be levied by Municipal or
Cantonment Authority for execution of such work on his behalf.

7.  Provision of shelter during rest: At every place there shall be provided, free of cost, four suitable sheds,
two for meals, and the other two for rest separately for the use of men and women labour. The height of each shelter
shall not be less than 3 metres from the floor level to the lowest part of the roof. These shall be kept clean and the
space provided shall be on the basis of 0.6 Sg.m. per head.

8. Creches :

i) At every work place at which 20 or more women workers are ordinarily employed, there shall be provided two
rooms of reasonable dimensions for the use of their children under the age of six years. One room shall be used as a
play room for the children and the other as their bed-room. The rooms shall be constructed with specification as per
Clause — 19-H (ii) a, b & c.

i)  The rooms shall be provided with suitable and sufficient openings for light and ventilation. There shall be
adequate provision of sweepers to keep the places clean.

iii)  The contractor shall supply adequate number of toys and games in the play rooms and sufficient number of
cots and beddings in the bed room.

iv) The contractor shall provide one Ayaa / Dai to look after the children in the creche when the number of
women workers does not exceed 50 and two Dais when the number of women workers exceeds 50.

v)  The use of the rooms earmarked as creches shall be restricted to children, their attendants and mothers of
the children.

9. Canteens :

(i) In every work place where the work regarding the employment of contract labour is likely to continue for six
months and wherein contract labour numbering one hundred or more are ordinarily employed, an adequate canteen
shall be provided by the contractor for the use of such contract labour.

(i)  The canteen shall be maintained by the contractor in an efficient manner.

(i) The canteen shall consist of at least a dining hall, kitchen, store room, pantry and washing places separately
for workers and utensils.

(iv) The canteen shall be sufficiently lighted at all times when any person has access to it.

(v) The floor shall be made of smooth and impervious material and inside walls shall be lime washed or colour
washed at least once in each year:

Provided that the inside walls of the kitchen shall be lime washed every four months.
(vi) The premises of the canteen shall be maintained in a clean and sanitary condition.

(vii) Waste water shall be carried away in suitable covered drains and shall not be allowed to accumulate so as to
cause a nuisance.

(viii) Suitable arrangement shall be made for the collection and disposal of garbage.
(ix) The dining hall shall accommodate at a time 30 per cent of the contractor labour working at a time.

(x) The floor area of the dining hall, excluding the area occupied by the service counter and any furniture except
tables and chairs shall not be less than one square metre per diner to be accommodated as prescribed in sub-rule (ix).

(xi) a) A portion of the dining hall and service counter shall be partitioned off and reserved for women workers, in
proportion to their number.

b) Washing places for women shall be separate and screened to secure privacy.

(xii) Sufficient tables, stools, chairs or benches shall be available for the number of diners to be accommodated
as prescribed in sub-rule (ix).
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(xiii) (@) (1) There shall be provided and maintained sufficient utensils, crockery, furniture and any other
equipments necessary for the efficient running of the canteen.

@) (2 The furniture, utensils and other equipments shall be maintained in a clean and hygienic condition.
(b) (1) Suitable clean clothes for the employees serving in the canteen shall be provided and maintained.
(b) (2) A service counter, if provided, shall have top of smooth and impervious material.

(b) (3) Suitable facilities including an adequate supply of hot water shall be provided for the cleaning of
utensils and equipments.

(xiv) The food stuffs and other items to be served in the canteen shall be in conformity with the normal habits of
the contract labour.

(xv) The charges for food stuffs, beverages, and any other items served in the canteen shall be based on No
profit, No loss and shall be conspicuously displayed in the canteen.

(xvi) In arriving at the price of food stuffs and other articles served in the canteen, the following items shall not be
taken into consideration as expenditure, namely:—

(a) The rent of land and buildings;

(b) The depreciation and maintenance charges for the building and equipments provided for the canteen;

(c) The cost of purchase, repairs and replacement of equipments including furniture, crockery, cutlery and utensils;
(d) The water charges and other charges incurred for lighting and ventilation;

(e) The interest and amounts spent on the provision and maintenance and equipments provided for the canteen.

(xvii) The accounts pertaining to the canteen shall be audited once every 12 months by registered accountants
and auditors.

10. Anti-Malarial Precautions : The contractor shall at his own expense, conform to all anti-malarial
instructions given to him by the Engineer-in-Charge including the filling up of any borrow pits which may have been dug
by him.

11. Amendments: Government may, from time to time, add to or amend these rules and issue directions it may
consider necessary for the purpose of removing any difficulty which may arise in the administration thereof.

* k%
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1. Short Title :
These regulations may be called the “Department of Atomic Energy Contractors. Labour Regulations”.
2. Definitions :

i) “Workmen” means any person employed by the Department of Atomic Energy or its Contractor directly or
indirectly through a sub-contractor, with or without the knowledge of the Department of Atomic Energy, to do any skilled,
semi-skilled or unskilled manual, supervisory, technical or clerical work for hire or reward, whether the terms of
employment are expressed or implied but does not include any person—

a) Who is employed mainly in a managerial or administrative capacity; or

b)  Who, being employed in a supervisory capacity draws wages exceeding five hundred rupees per mensem or
exercise either by the nature of the duties attached to the office or by reason of powers vested in him, functions mainly
of managerial nature; or

c) Who is an out worker, that is to say, a person to whom any article or materials are given out by or on behalf
of the principal employer to be made up, cleaned, washed, altered, ornamental finished, repaired, adopted or otherwise
processed for sale for the purposes of the trade or business of the principal employer and the process is to be carried
out either in the home of the out worker or in some other premises, not being premises under the Control and
management of the principal employer.

i) “Fair Wages” means wages whether for time or piece work fixed and notified under the provisions of the
Minimum Wages Act from time to time.

iii) “Contractors” shall include every person who undertakes to produce a given result other than a mere
supply of goods or articles of manufacture through contract labour or who supplies contract labour for any work and
includes a sub-contractor.

iv) “Wages” shall have the same meaning as defined in the payment of wages act.

3 (i) Normally working hours of an adult employee should not exceed 9 hours a day. The working day shall be so
arranged that inclusive of interval for rest, if any, it shall not spread over more than 12 hours on any day.

(i)  When an adult worker is made to work for more than 9 hours on any day or for more than 48 hours in any
week, he shall be paid over time for the extra hours put in by him at double the ordinary rate of wages.

(iif) a) Every worker shall be given a weekly holiday normally on a Sunday, in accordance with the provisions of
the Minimum Wages (Central) Rules, 1960 as amended from time to time irrespective of whether such worker is
governed by the Minimum Wages Act or not.

(i) b) Where the Minimum Wages prescribed by the Government under the Minimum Wages Act are not
inclusive of the wages for the weekly day of rest, the worker shall be entitled to rest day wages at the rate applicable to
the next preceding day, provided he has worked under the same contractor for a continuous period of not less than 6
days.

(iii) c) Where a contractor is permitted by the Engineer-in-Charge to allow a worker to work on a normal weekly
holiday, he shall grant a substituted holiday to him for the whole day on one of the five days immediately before or after
the normal weekly holiday and pay wages to such worker for the work performed on the normal weekly holiday at over
time rate.

4. Display of Notice regarding wages etc. :

The contractor shall before he commences his work on contract, display and correctly maintain and continue to
display and correctly maintain in a clear and legible condition in conspicuous places on the work, notices in English and
in the local Indian languages spoken by the majority of the workers, giving the minimum rates of wages fixed under the
Minimum Wages Act, the actual wages being paid, the hours of work for which such wages are earned, wage periods,
dates of payment of wages and other relevant information as per Appendix - 111.

5. Payment of Wages :
(i)  The contractor shall fix wage periods in respect of which wages shall be payable.
(i)  No wage period shall exceed one month.

(i) The wages of every person employed as contract labour in an establishment or by a contractor where less
than one thousand, such persons are employed shall be paid before the expiry of the seventh day and in other cases
before the expiry of tenth day after the last day of the wage period in respect of which the wages are payable.

(iv) Where the employment of any worker is terminated by or on behalf of the contractor, the wages earned by
him shall be paid before the expiry of the second working day from the date on which his employment is terminated.

(v) All payments of wages shall be made on a working day at the work premises and during the working time
and on a date notified in advance and in case the work is completed before the expiry of the wage period, final payment
shall be made within 48 hours of the last working day.

(vi) Wages due to every worker shall be paid to him direct or to other person authorised by him in this behalf.
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(vii) All wages shall be paid in current coin or currency or in both.

(viii) Wages shall be paid without any deductions of any kind except those specified by the Central Government by
general or special order in this behalf or permissible under the payment of Wages Act, 1956.

(ix) A notice showing the wages period and the place and time of disbursement of wages shall be displayed at
the place of work and a copy sent by the contractor to the Engineer-in-Charge under acknowledgement.

(x) It shall be the duty of the contractor to ensure the disbursement of wages in the presence of the Engineer-in-
Charge or any other authorised representative of the Engineer-in-Charge who will be required to be present at the place
and time of disbursement of wages by the contractor to workmen.

(xi) The contractor shall obtain from the Engineer-in-Charge or any other authorised representative of the
Engineer-in-Charge as the case may be, a certificate under his signature at the end of the entries in the “Register of
wages” or the “Wage-cum-Muster Roll” as the case may be in the following form :

"Certified that the amount shown in column NO ........ccceenenen. has been paid to the workman concerned in my presence on
...................... At
6. FINES AND DEDUCTIONS WHICH MAY BE MADE FROM WAGE S:
0] The wages of a worker shall be paid to him without any deductions of any kind except the following:
a) Fines.
b) Deductions for absence from duty i.e. from the place or the places where by the terms of his employment he is

required to work. The amount of deduction shall be in proportion to the period for which he was absent.

C) Deduction for damage to or loss of goods expressly entrusted to the employed person for custody, or for loss of
money or any other deduction which he is required to account, where such damage or loss is directly attributable to his
neglect or default.

d) Deduction for recovery of advances or for adjustment of over-payment of wages; advances granted shall be
entered in a register.

e) Any other deduction which the Central Government may from time to time allow.

(ii) No fines should be imposed on any worker save in respect of such acts and omissions on his part as have been

approved of by the Chief Labour Commissioner.
Note: An approved list of acts and omissions for which fines can be imposed is enclosed at Appendix-X.

(i) No fine shall be imposed on a worker and no deduction for damage or loss shall be made from his wages until
the worker has been given an opportunity of showing cause against such fines or deductions.

(iv) The total amount of fine which may be imposed in any one wage period on a worker shall not exceed an
amount equal to three paise in a rupee of the total wages, payable to him in respect of that wage period.

(v) No fine imposed on any worker shall be recovered from him by instalment, or after the expiry of sixty days from
the date on which it was imposed.

(vi) Every fine shall be deemed to have been imposed on the day of the act or omission in respect of which it was
imposed.

7. Labour Records:

(i) The contractor shall maintain a "Register of persons employed " on work on contract in Form XllII of the CL
(R&A) Central Rules, 1971 (Appendix-1V).

(ii.) The contractor shall maintain a "Muster Roll " register in respect of all workmen employed by him on the work

under contract in form XVI of the CL (R&A) Rules, 1971 (Appendix-V).

(iii.) The contractor shall maintain a "Wage Register " in respect of all workmen employed by him on the work under
contract in form XVII of the CL (R&A) Rules, 1971 (Appendix-VI).

(iv.) Register of accidents : The contractor shall maintain a register of accidents in such form as may be convenient
at the work place but the same shall include the following particulars:

a) Full particulars of the labourers who met with accident.
b) Rate of wages.

C) Sex.

d) Age.

e) Nature of accident and cause of accident.

f) Time and date of accident.

Q) Date and time when admitted in Hospital.

h) Date of discharge from Hospital.
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i) Period of treatment and result of treatment.

)] Percentage of loss of earning capacity and disability as assessed by Medical Officer.

k) Claim required to be paid under workmen's Compensation Act.

)] Date of payment of compensation.

m) Amount paid with details of the person to whom the same was paid.

n) Authority by whom the compensation was assessed.

0) Remarks.

(v) Register of Fines : The contractor shall maintain a "Register of Fines" in the form XlI of the CL (R&A) Rules,

1971 (Appendix-XI).

The contractor shall display in a good condition and in a conspicuous place of work the approved list of Acts and
omissions for which fines can be imposed (Appendix-X).

(vi) Register of Deductions : The contractor shall maintain a "Register of deductions for damage or loss" in Form
XX of the CL (R&A) Rules, 1971 (Appendix-XIl).

(vii)  Register of Advances : The contractor shall maintain a "Register of Advances" in form XXII of the CL (R&A)
Rules, 1971 (Appendix-XIll).

(viii) Register of Overtime : The contractor shall maintain a "Register of Overtime" in form XXIII of the CL (R&A) Rules,
1971 (Appendix-XIV).

8. Attendance Card-cum-Wage slip

0] The contractor shall issue an attendance card-cum-wage slip to each workman employed by him in the
specimen form at (Appendix-VII).

(ii) The card shall be valid for each wage period.

(iii) The contractor shall mark the attendance of each workman on the card twice each day, once at the

commencement of the day and again after the rest interval, before he actually starts work.
(iv) The card shall remain in possession of the worker during the wage period under reference.

(v) The contractor shall complete the wage slip portion on the reverse of the card at least a day prior to the
disbursement of wages in respect of the wage period under reference.

(vi) The contractor shall obtain the signature or thumb impression of the worker on the wage slip at the time of
disbursement of wages and retain the card with himself.
9. Employment Card :

The contractor shall issue an Employment Card in form XIV of the CL (R&A) Central Rules, 1971 to each worker within
three days of the employment of the worker (Appendix-VIII).

10. Service Certificate:

On termination of employment for any reason whatsoever the contractor shall issue to the workman whose services
have been terminated, a service certificate in form XV of the CL (R&A) Central Rules, 1971 (Appendix-IX).

11. Preservation of Labour Records

All records required to be maintained under Regulations Nos. 6 and 7 shall be preserved in original for a period of three
years from the date of last entries made in them and shall be made available for inspection by the Engineer-in-Charge
or Labour Officer or any other officers authorised by the Department in this behalf.

12. Power of Labour Officers to make investigations or enquiry:

The Labour Officer or any other person authorised by Central Government on their behalf shall have power to make
enquiries with a view to ascertaining and enforcing due and proper, observance of the Fair Wages Clauses and the
Provisions of Regulations. He shall investigate into any complaint regarding the default made by the contractor or sub-
contractor in regard to such provision.

13. Report of Labour Officer:

The Labour Officer or other persons authorised as aforesaid shall submit a report of result of his investigation or enquiry
to the Engineer-in-Charge concerned indicating the extent, if any, to which the default has been committed with a note
that necessary deductions from the contractor's bill be made and the wages and other dues be paid to the labourers
concerned. In case an appeal is made by the contractor under Clause 13 of these regulations, actual payment to
labourers will be made by the Engineer-in-Charge after the Chief Engineer has given his decision on such appeal.

0] The Engineer-in-Charge shall arrange payments to the labour concerned within 45 days from the receipt of the
report from the Labour Officer or the Chief Engineer as the case may be.

14. Appeal against the decision of Labour Officer:
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Any person aggrieved by the decision and recommendations of the Labour Officer or other person so authorised may
appeal against such decision to the Chief Engineer concerned within 30 days from the date of decision, forwarding
simultaneously a copy of his appeal to the Engineer-in-Charge concerned but subject to such appeal, the decision of
the Officer shall be final and binding upon the contractor.

15. Prohibition regarding representation through la wyers :

0] A workman shall be entitled to be represented in any investigation or enquiry under these regulations by :

(a) An officer of a registered trade union of which he is a member.

b) An officer of a federation of trade unions to which the trade union referred to in clause (a) is affiliated.

C) Where the employer is not a member of any registered trade union, by an officer of a registered trade union,

connected with the industry in which the worker is employed or by any other workman employed in the industry in which
the worker is employed.

(i) An employer shall be entitled to be represented in any investigation or enquiry under these regulations by

a) An officer of an association of employers of which he is a member.

b) An officer of a federation of associations of employers to which association referred to in Clause (a) is affiliated.
C) Where the employer is not a member of any association of employers, by an officer of association of employer,

connected with the industry in which the employer is engaged or by any other employer, engaged in the industry in
which the employer is engaged.

(i) No party shall be entitled to be represented by a legal practitioner in any investigation or enquiry under these
regulations.

16. Inspection of Books and slips:

The contractor shall allow inspection of all the prescribed labour records to any of his workers or to his agent at a
convenient time and place after due notice is received or to the Labour Officer or any other person, authorised by the
Central Government on his behalf.

17. Submission of Returns
The contractor shall submit periodical returns as may be specified from time to time.
18. Amendments:

The Central Government may, from time to time, add to or amend the regulations and on any question as to the
application, interpretation or effect of those regulations the decision of the Chief Engineer concerned in that behalf shall
be final.

* k%
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APPENDIX-I

REGISTER OF MATERNITY BENEFITS

Name and address of the contractor(s) :

(Clause 19 F of the conditions of contract)

Name and location of the work :

Name of the Father’s / Husband's Nature of Period of actual | Date on which notice
employee Name employment employment of confinement given
1 2 3 4 5

Date of delivery /

Date on which maternity leave commenced and ended

miscarriage In case of Delivery In case of Mis-carriage
Commenced Ended Commenced Ended
6 7 8 9 10
Leave pay paid to the employee Remarks
In case of delivery In case of mis-carriage
Rate of leave pay Amount paid Rate of leave pay Amount paid
11 12 13 14 15

APPENDIX-II

SPECIMEN FORM OF THE REGISTER, REGARDING MATERNITY BENEFIT
CONTRACTOR’S LABOUR IN D.A.E. WORKS.

ADMISSIBLE TO THE

Name and location of the work :

Name and address of the contractor :

Name of the woman and her husband’s Name :

Designation :

Date of appointment :

Date with months and years in which she is employed :

Date of discharge/dismissal, if any :

Date of production of certificates in respect of preghancy :

Date on which the woman informs about the expected delivery :

Date of delivery/Miscarriage/death :

© XN |o |0k~ W INIE

Date of production of certificate in respect of delivery/miscarriage :

AN
©

Date with the amount of maternity/death benefit paid in advance of
expected delivery:

11.

Date with the amount of subsequent payment of maternity benefit :

12.

13.

If the woman dies, the date of her death, the name of the person to
whom maternity benefit amount was paid, the month thereof and
the date of payment

14.

Signature of the contractor authenticating entries in the register :

15.

Remarks column for the use of Inspecting Officer :
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APPENDIX-III

LABOUR BOARD

1 | Name of work:

2 | Name and address of contractor:

3 | Name and address of Division:

4 | Name and address of Labour Officer:

5 | Name and address of Labour Enforcement officer:

S.NO. | CATEGORY MINIMUM WAGE FIXED | ACTUAL WAGE PAID NUMBER PRESENT | REMARKS

Weekly holiday :

Wage period :

Date of payment of wages :

Working hours :

Rest interval :
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APPENDIX — IV

FORM XIlI
% (%

Name and Address of contractor :
Name and Address of establishment infunder which contract is carried on :
Nature and Location of work :
Name and Address of Principal Employer:
SI. | Name and | Age Father’'s/ Nature of Permanent home Local | Date of Signature or Date of Reasons | Rem-
No. | surname and husband’'s | employment | address of the Add- | commencement | thumb Termination | for termi- | arks

of Sex Name /designation | workman (Village and ress Of employment impression of | of nation

workman Tehsil, Taluka & Dist.) the workman | employment

1 2 3 4 5 6 7 8 9 10 11 12
APPENDIX — V
FORM XVI

Name and address of contractor :
Name and address of establishment infunder which contract is carried on :
Nature and location of work :
Name and address of Principal Employer :
For the month of/fortnight

SI.No. Name of workman Sex Father’s/Husband’s Name Dates Remarks

1 2 3 4 5 6
1 2 3 4 5
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Name and address of contractor :

FORM XVII

APPENDIX - VI

Name and address of establishment in/funder which contract is carried on :

Nature and location of work :

Name and address of Principal employer :

Wages period: Monthly / Fortnightly

! # ! *
' $ ! % % ) !
" *
&
[ x
( (
+ , - q 1L H2 ++ + +, +- + +.
APPENDIX — VII
obverse
WAGE CARD
Wage Card No : Date of issue:
Name and address of contractor : Name and location of work :
Name of workman : Designation :
Rate of wages :
Month/Fortnight :

PARTICULARS + NE H2 [++ |+ |+, |+ |+ |+ |4+ [0 1| 2| + . F /10 2
MORNING Rate :
EVENING Amount :
INITIAL
Received from the sum of Rs. on account of my wages.
The wage card is vaild for one month from the date of issue. Signature
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FORM XIX
WAGE SLIP

APPENDIX-VII
(reverse)

Name and address of contractor:

Name and Fathers/Husbands name of workman:

Nature and location of work:

For the Week/Fortnight/Month ending:

No. of days worked:

No. of units worked in case of piece rate workers:

Rate of daily wages/piece rate:

Amount of overtime wages:

Gross wages payable:

Deductions, if any:

~N | o o DN |

Net amount of wages paid :

Initials of the contractor or his representative

FORM XIV
EMPLOYMENT CARD

APPENDIX-VIII

Name and address of contractor:

Name and address of establishment infunder:

which contract is carried on

Name of work and location of work:

Name and address of Principal employer:

Name of the workman:

Sl. No. in the register of workman:

employed

Nature of employment/designation:

Wage rate (with particulars of unit in:

case of piece work)

Wage period:

Tenure of employment:

© | 0| N[ 0|~ W | N[k

Remarks:
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APPENDIX - IX
FORM — XV
SERVICE CERTIFICATE

Name and address of contractor :

Nature and location of work :

Name and address of workman :

Age or date of birth :

Identification marks :

Father’'s/Husband’'s Name :

Name and address of establishment in / under which contract is carried on :

Name and address of Principal Employer :

SI.No. Total period for which employed Nature of work done Rate of wages(with particulars of Remarks
From To Unit in case of piece work)
1 2 3 4 5 6

Signature
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APPENDIX - X
LIST OF ACTS AND OMISSIONS FOR WHICH FINES CAN BE | MPOSED :

In accordance with rule 7(V) of the Department of Atomic Energy Contractor’'s Labour Regulations to be displayed

prominently at the site of work in both English and local language.

1.

2.

10.

11.

12.

13.

14.

15.

16.

17.

18.

19.

20.

21.

Willful insubordination or disobedience, whether alone or in combination with other.

Theft, fraud or dishonesty in connection with the contractors beside a business or property of Department of
Atomic Energy.

Taking or giving bribes or any illegal gratifications.

Habitual late attendance.

Drunkenness fighting, riotous or disorderly or indifferent behaviour.

Habitual negligence.

Smoking near or around the area where combustible or other materials are locked.

Habitual indiscipline.

Causing damage to work in the progress or to property of the Department of Atomic Energy or of the contractor.
Sleeping on duty.

Malingering or slowing down work.

Giving of false information regarding name, age, father's name etc.

Habitual loss of wage cards supplied by the employers.

Unauthorised use of employer’s property for manufacture or making of unauthorised articles at the work place.

Bad workmanship in construction and maintenance by skilled workers which is not approved by the Department
and for which the contractors are compelled to undertake rectifications.

Making false complaints and/or misleading statements.
Engaging on trade within the premises of the establishments.
Any unauthorised divulgence of business affairs of the employees.

Collection or canvassing for the collection of any money within the premises of an establishment unless authorised
by the employer.

Holding meeting inside the premises without previous sanction of the employers.

Threatening or intimidating any workman or employee during the working hours within the premises.
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APPENDIX — XI

FORM - XII
Name and address of contractor :
Name and address of establishment in/funder which contract is carried on :
Nature and location of work :
Name and address of Principal employer :
3 4'5 ! " ! 6 !
4 "
4
7
1 2 3 4 5 6 7 8 9 10 11 12
APPENDIX — XIlI
FORM — XX
Name and address of contractor
Name & address of establishment in/funder which contract is carried on :
Nature and location of work :
Name and address of Principal Employer :
Sr. | Name of | Father’s/ Designation | Particulars | Date of | Whether Name of person in Amount of | No. of Date of Recovery | Rem -
No. | workman | Husband's | / nature of of damage | damage | workman showed | whose presence deduction | install - | First Last | arks
Name employment | or loss or loss cause against employee’s imposed ments install - instal
deduction explanation was heard ment ment
1 2 3 4 5 6 7 8 9 10 11 12 13
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APPENDIX — XIlII

FORM — XXII
Name and address of contractor
Name & address of establishment in/funder which contract is carried on :
Nature and location of work :
Name and address of Principal Employer :
Sr.No. Name of Father's/ Designation/na | Wage period | Date and Purpose(s) No. of Date and Date and Remarks
workman Husband’s ture of and wages amount of | for which installments amount of which last
Name employment payable advance advance by which each installment
given made advance to be | installment was repaid
repaid repaid
1 2 3 4 5 6 7 8 9 10 11
APPENDIX — XIVV
FORM — XXIII
REGISTER OF OVERTIME
Name and address of contractor
Name & address of establishment in/funder which contract is carried on :
Nature and location of work :
Name and address of Principal Employer :
Sr. | Name of Father’s/ Sex Designation/ | Dates on which Total over time worked or | Normal | Overtime | Overtime | Rate on Rem -
No. | workman Husband's nature of overtime worked | production in case of rate of | rate of earning which arks
Name employment piece rated work wages | wages overtime paid
1 2 3 4 5 6 7 8 10 11 12
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SECTION-10 (i) : FORM OF PERFORMANCE SECURITY - BANK GUARANTEE BOND (BG)

In consideration of the President of India (hereina  fter called “The Government”) having agreed under t he terms

and conditions of Letter of Intene / Agreement No...... ........... dated................. made between
................................... and .......ccceeeevviiie i e 0. (Dereinafter called “ the said Contra  ctor{s}") .for the
WOTK oottt ittt s et e e e e ee —eeeee s bbb e e e e e e b e et e e e b ae e e e a b e ee e e e e b e et e e e n s (hereinafter called “ the said
Letter of Intent / Agreement”) having agreed to prod uction of a irrevocable bank Guarantee for Rs. ... .............
(RUPEES ..o e e only), as a security / guarantee from the contractor(s) for

compliance of his obligations in accordance with th e terms and conditions in the said agreement, we
............................................................. (Indicate the name of the Bank) (hereinafter referred to as “the Bank”)

hereby undertake to pay to the Government an amount not exceeding Rs.
(RSt e e e e only) on demand by the Government.
2. WE o (indi cate the name of Bank) do hereby undertake to payt he amounts

due and payable under this guarantee without any de  mur, merely on a demand from the Government stating
that the amount claimed is required to meet the rec  overies due or likely to be due from the said Contr  actor(s).
Any such demand made on the bank shall be conclusiv e as regards the amount due and payable by the Bank
under this guarantee. However, our liability under this guarantee shall be restricted to an amount no t
exceediNg RS.......cccovvviiiiins (RUPBES. .ttt ettt e only).

3. We, the said bank, further undertake to pay to t he Government any money so demanded
notwithstanding any dispute or disputes raised by t he Contractor(s) in any suit or proceeding pending before
any Court or Tribunal relating thereto, our liabili ty under this present being absolute and unequivoca l.

The payment so made by us under this bond shall be a valid discharge of our liability for payment
thereunder and the Contractor(s) shall have no clai ~ m against us for making such payment.

4, We (indicate the name of Bank) further  agree that the guarantee herein contained
shall remain in full force and effect during the pe riod that would be taken for the performance of the said
Agreement and that it shall continue to be enforcea  ble till all the dues of the Government under or by virtue of
the said Agreement have been fully paid and its cla  ims satisfied or discharged or till Engineer-in-cha rge on
behalf of the Government certifies that the terms a  nd conditions of the said Agreement have been fully and
properly carried out by the said Contractor(s) and accordingly discharges this guarantee.

5. We (indicate the name of Bank) furthe r agree with the Government that the
Government shall have the fullest liberty without o ur consent and without affecting in any manner our
obligations hereunder to vary any of the terms and conditions of the said Agreement or to extend time of

performance by the said Contractor(s) from time to time or to postpone for any time or from time to ti me any of
the powers exercisable by the Government against th e said Contractor(s) and to forbear or enforce any of the
terms and conditions relating to the said Agreement and we shall not be relieved from our liability by reason of
any such variation, or extension being granted to t he said Contractor(s) or for any forbearance, acto  f omission
on the part of the Government or any indulgence by the Government to the said Contractor(s) or by any such
matter or thing whatsoever which under the law rela  ting to sureties would, but for this provision, hav e effect of
so relieving us.

6. This guarantee will not be discharged due to the change in the constitution of the Bank or the
Contractor(s).

7. We, i (indicate the name of Bank) last ly undertake not to revoke this guarantee
except with the previous consent of the Government in writing.

8. This guarantee shall be valid up t0 ..........ccceeiini. , un less extended on demand. Notwithstanding
anything mentioned above, our liability against thi s guarantee is restricted t0 RS. ......cooiiiiiiiiiiii,
(RUP S ottt e e e e e e e e e e a e e e e e only) and unless a claim in
writing is lodged with us within six months of the date of expiry or the extended date of expiry of th s

guarantee, all our liabilities under this guarantee shall stand discharged.

Signed and sealed

Dated the ............. day of .....ccceeenn. fOr e (indicate the name of Bank)

(Note: The Letter of Intent shall form part of the Agreem ent)
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| SECTION 10 (ii) : INDENTURE FOR SECURED ADVANCE

(For use in cases in which the contract is for finished work and the contractor has entered into an agreement for
the execution of a certain specified quantity of work in a given time.)

Government of India
Department of Atomic Energy

State

Administration : Department of Atomic Energy

Division

THIS INDENTURE made the......ccooooiiiinnnnnn, day of . 19 BETWEEN

................................................................ (hereinafter called the Contractor which expression shall where the context so
admits or implies be deemed to include his executors, administrators and assigns) of the one part and the President
(hereinafter called the President which expression shall where the context so admits or implies be deemed to include
his successors in office and assigns) of the other part.

WHEREAS by an agre€ment At ..........cvuuiiiiiiiiiiiiie ettt e s e st e e e s st bae e e s e snbbe e e e e s annnees
(hereinafter called the said agreement) the contractor has agreed.

AND WHEREAS the contractor has applied to the President that he may be allowed advance on the security of
materials absolutely belonging to him and brought by him to the site of the works, he subject of the said agreement for
use in the construction of such of the works as he has undertaken to execute at rates fixed for the finished work
(inclusive of the cost of materials and labour and other charges).

AND WHEREAS the President has agreed to advance to the contractor the sum of RS ......cccccceivinnnnnnnne
........................................................................................ on the security of materials, the quantities and other particulars
of which are detailed in Part-Il of a Running Account Bill (B) for the said works signed by the contractor on
........................................... and the President has reserved to himself the option of making any further advances on
the security of other materials brought by the contractor to the site of the said works.

NOW THIS INDENTURE WITNESSETH that in pursuance of the said agreement and in consideration of the sum
Of RS oo on or before the execution of these presents paid to the contractor by the
President (the receipt where of the contractor both hereby acknowledge and of such further advance, if any, as may
be made to him as aforesaid the contractor both hereby convenent and agree with the President and declare as
follows:

1. Thatthe said sum of Rupees .........coooeiiiiiiiiiiinennnn. so advanced by the President to the contractor as
aforesaid and all or any further sum or sums advanced as aforesaid shall be employed by the contractor in or
towards expenditure the execution of the said works and for no other purpose whatsoever.

2. That the materials detailed in the said Running Account Bill (B) which have been offered to and accepted by
the President as security are absolutely the contractor’s own property and free from encumbrances of any kind and the
contractor will not make any application for or receives a further advance on the security of materials which are not
absolutely his own property and free from encumbrance of any kind and the contractor indemnifies and president
against all claims to any materials in respect of which an advance has been made to him as aforesaid.

3. That the materials detailed in the said Running Account Bill (B) and all other materials on the security of which
any further advance or advances may hereafter to be made as aforesaid (hereinafter called the said materials) shall be
used by the contractor solely in the execution of the said works in accordance with the directions of the Divisional
Officer of the said works, Civil Engineering Division (hereinafter called “the Divisional Officer) and in the terms of the
said agreement.

4. That the contractor shall make at his own cost all necessary and adequate arrangements for the proper watch,
safe-custody and protections against all risks of the said materials and that until used in construction as aforesaid said
materials shall remain at the site of the said works in the contractor’s custody and on his own responsibility and shall at
all times be open to inspection by the Divisional Officer or any officer authorised by him. In the event of the materials or
any part thereof being stolen, destroyed or damaged or becoming deteriorated in a greater degree that is due to
reasonable use and wear thereof the contractor will forthwith replace the same with other materials of like quality or
repair and make good the same as required by the Divisional Officer.

5. That the said materials shall not on any account be removed from the site of the works except with the written
permission of the Divisional Officer or an officer authorised by him on that behalf.

6. That the advance shall be repayable in full when or before contractor receives payment from the President of
the price payable to him for the said works under the terms and provisions of the said agreement. Provided that if any
intermediate payments are made to the contractor on account of work done thereon the occasion of each such payment
the President will be at liberty to make a recovery from the contractor’s bill for such payment by deduction there from
the value of the said materials than actually used in the construction and in respect of which recovery has not been
made previously the value for this purpose being determined in respect of the each description of materials at the rates
at which the amounts of the advances made under these presents were calculated.
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7. That if the contractor shall at any time make any default in the performance or observance in any respect of
any of the terms and provisions of the said agreement or of these presents the total amount of the advance or advances
what may still be owing to the President shall immediately on the happening of such default be repayable by the
contractor to the President together with interest thereon at twelve percent per annum from the date of respective dates
of such advance or advances to the date of repayment and with all costs, charges, damages and expenses incurred by
the President in or for the recovery thereof or the enforcement of this security or otherwise by reasons of the default of
the contractor and contractor hereby convenants and agrees with the President to repay and pay the same respectively,
to him accordingly.

8.That the contractor hereby charges all the said materials with the repayment to the President of the said sum of
S PO P PP

and any further sum or sums advanced as aforesaid and all costs, charges, damages and expenses payable under
these presents PROVIDED ALWAYS and it is hereby agreed and declared that not-withstanding anything in the said
agreement and without prejudice to the powers contained therein if and whenever the convenant for Payment and
repayment herein before contained shall become enforceable and the money owing shall not be paid in accordance
there with the President may at any time thereafter adopt all or any of the following courses as he may deemed best.

a) Seize and utilise the said materials or any part thereof in the completion of the said works on behalf of the
contractor in accordance with the provisions in that behalf contained in the said agreement debiting the contractor with
the actual cost of effecting such completion and the amount due in respect of advances under these present and
crediting the contractor with the value of work done as if he had carried it out in accordance with the said agreement
and at the rates thereby provided. If the balance is against the contractor he is to pay same to the President on
demand.

b) Remove and sell by public auction the seized materials or any part thereof and out of the moneys arising from
the sale retain all the sum, aforesaid repayable or payable to the President under these presents and pay over the
surplus (if any) to the contractor.

c) Deduct all or any part of the money owing out of the security deposit or any sum due to the contractor under
the said agreement.

9. That except in the event of such default on the part of the contractor as aforesaid interest on the said
advances shall not be payable.

10. That in the event of any conflict between the provisions of these presents and the said agreement the
provisions of these presents shall prevail and the event of any dispute or difference arising over the construction or
effect of these presents the settlement of which has not been herein before expressly provided for the same shall be
referred to the Chief Engineer / Tender Inviting Authority, Department of Atomic Energy, time being in force shall apply
to any such reference.

IN WITNESS thereof the said........ccoooivveviiieiiiiice e AN e

by the order under the direction of the President have hereinto set their respective hands the day and year first
above written.

Signed, sealed and delivered by the said contractor in the presence of :

Signature
~
Name
Address
Witness )
Signed by
-
by the order and direction of the President in the presence of:
Signature
~
Name
Witness Address
kkkkkkkkkkkkk* <
-
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SECTION 10 (iii): GUARANTEE BOND FOR WATERPROOFI NG WORKS

39 7

The agreement made this ..o, day of two thousand ................ between M/s. ............
................................................................................................... (hereinafter called “the Guarantor of the one part) and
the PRESIDENT OF INDIA (hereinafter called “the Government” of the other part).

Whereas this agreement is supplementary to the contract (hereinafter called “the Contract”) dated.....................

and made between the Guarantor of the one part and the Government of the other part, whereby the Contractor,
interalia undertook to render the buildings and structures such as roof of buildings, over-head water tanks, under ground
tanks, lift pits, basement, toilets etc. in the said contract recited completely water and leak-proof.

AND WHEREAS THE GUARANTOR agree to give a guarantee to the effect that the said structure will remain
water and leak-proof for ten years to be reckoned from the date after the maintenance period prescribed in the contract
expires.

NOW THE GUARANTOR hereby guarantees that waterproofing treatment provided by him will render the
structures completely leak-proof and the minimum life of such waterproofing treatment shall be ten years to be
reckoned from the date after the maintenance period prescribed in the contract expires.

Provided that the Guarantor will not be responsible for leakage caused by earthquake or structural defects or
misuse of roof or other structures or alteration and for such purpose :

a) Misuse of structure shall mean any operation which will damage water-proofing treatment, like chopping of fire
wood and things of the same nature which might cause damage to the structure;

b) Alteration shall mean construction of an additional storey or a part of the roof or construction adjoining to
existing roof whereby water-proofing treatment is removed in parts;

c) Damaging or puncturing of the waterproofing treatment provided to over head tanks or basement or
underground tank or lift pit, for providing any P.H./ Electric connections etc.

d) The decision of the Engineer-in-Charge with regard to cause of leakage shall be final.

During this period of guarantee the guarantor shall make good all defects and for that matter, in case of any defect
being found, render the building waterproof to the satisfaction of the Engineer-in-Charge at the cost of the guarantor
and shall commence the work for such rectification within seven days from the date of issue of the notice, from the
Engineer-in-Charge calling upon him to rectify the defects, failing which the work shall be got done by the Department
by some other contractor at the GUARANTOR’S COST and risk. The decision of the Engineer-in-Charge as to the cost
payable by the Guarantor shall be final and binding.

That if the Guarantor fails to execute the waterproofing or commits breaches thereunder then the Guarantor will
indemnify the Principal and his successors against all loss, damage, cost, expense or otherwise which may be incurred
by him by reason of any default on the part of the GUARANTOR in performance and observance of this supplementary
agreement. As to the amount of loss and / or damage and / or cost incurred by the Government, the decision of the
Engineer-in-Charge will be final and binding on the parties.

IN WITNESS WHEREOF these presents have been executed by the Obligor .........ocovviiiiiiiie e,
AN DY et and for and on behalf of the PRESIDENT OF INDIA on the

day, month and year first above written.

SIGNED, sealed and delivered by OBLIGOR in the presence of :
1. 2.

SIGNED FOR AND ON BEHALF OF THE PRESIDENT OF INDIA BY ....ootiiiiiaiie et siiie e seee e seeee e
......................................................................... in the presence of :
1. 2.

* % %
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SECTION-10 (iv) : GUARANTEE BOND FOR ANTITERMIT E TREATMENT

39 7 (

This agreement made this day of two thousand

between M/s.

(hereinafter called “the Guarantor of the one part) and the PRESIDENT OF INDIA (hereinafter called “the Government”
of the other part.)

Whereas this agreement is supplementary to the contract (hereinafter called “the Contract”) dated

made between the Guarantor of the one part and Government of the other part, whereby the Contractor, inter-alia,
undertook to render the buildings and structure in the said contract recited, completely termite proof.

AND WHEREAS THE GUARANTOR agreed to give a guarantee to the effect that the said structure will remain
termite proof for ten years to be reckoned from the date after the maintenance period prescribed in the contract expires.

NOW THE GUARANTOR hereby guarantees that the anti-termite treatment provided by him will render the
structures completely termite proof and the minimum life of such anti-termite treatment shall be ten years to be
reckoned from the date of after the maintenance period prescribed in the contract expires.

Provided that the Guarantor will not be responsible for damages caused due to structural defects or misuse of
premises/area.

a) Misuse of premises shall mean any operation which will disturb the chemical barrier like excavation under
floors, breaking of walls at G.L. disturbing the treatment already carried out.

The decision of the Engineer-in-Charge with regard to cause of damage shall be final.

During this period of guarantee the guarantor shall make all the arrangements to do the post constructional anti-
termite treatment in all the buildings in case of any termite nuisance being found in the building, to the satisfaction of the
Engineer-in-Charge at the cost of guarantor and shall commence the work for such treatment within seven days from
the date of calling upon him to rectify the defects, by the Engineer-in-Charge, failing which the work shall be got done by
the Department by some other contractor at the GUARANTOR’S COST and risk. The decision of the Engineer-in-
Charge as to the cost payable by the Guarantor shall be final and binding.

That if the Guarantor fails to execute the anti-termite treatment or commits breaches hereunder then the
Guarantor will indemnify the principal and his successors against all loss, damage, cost, expense or otherwise which
may be incurred by the Department by reason of any default on the part of the GUARANTOR in performance and
observance of this supplemental agreement. As to the amount of loss and/or damage and/or cost incurred by the
Government, the decision of the Engineer-in-Charge will be final and binding on the parties.

IN WITNESS WHEREOF these presents have been executed by the Obligor
and by and for and on behalf of the PRESIDENT OF INDIA on the

day, month and year first above written.

SIGNED, sealed and delivered by OBLIGOR in the presence of :

1.

2.

SIGNED FOR AND ON BEHALF OF THE PRESIDENT OF INDIA BY ....oiiiiiiiieiieeseeie e see e

* k%
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S.N | TITLE PARTICULARS PAGE
1. | Tender Notice No NITNO. /oo,
2 | Notice Inviting Tenders (NIT) details i) NIT as published in News Papers
ii) NIT as Logged on to Web Site
3 | Scope and location of the work: Enclosed
4 | Time Schedule for the work: Enclosed
5 | List of drawings Enclosed
6 | List of changes in conditions of contract | Changes indicated
7 | List of changes in specifications As shown below
a) Civil work - Changes indicated
b) PH works - Changes indicated
¢) Electrical works - Changes indicated
8 | Schedule of Quantities (Enclosed) - Qivil .......... +P H..... + Elect. .........
Schedule of materials to be issued to the contractor
S. | Description of item Quantity Rates at which the Materials Place of
No will be charged to the contractor issue
1 2 3 4 5
1. | Cementin bags
2. | Re-Bars for RCC
3. | Water for const. purpose
4.
5.

Land earmarked for temp. infrastructures and Tools & plants to be hired to the contractor

S.No Description Hire charges Place of Issue
1 2 3 4
1. Area for storage / site office (SCC-11)
2. Temporary Buildings (SCC-12)
3. Labour hutments (SCC-12)
4.
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Extra schedule for specific requirements / documents for the work, if any
Particularly for Security guidelines, Gate pass, li  ft, tower crane etc,

Schedule of component of Cement, Steel, other These components shall be as under
Materials, Labour etc. for price escalation.
CLAUSE 10 CC
1 | Component of Cement - expressed as percent of total value of work Xc
2 | Component of Steel - expressed as percent of total value of work Xs
3 | Component of civil (except cement & steel) / Electrical construction Xm
Materials - expressed as percent of total value of work:
4 | Component of Labour - expressed as percent of total value of work Y
5 | Component of P.O.L. - expressed as percent of total value of work Z
Reference 2008
to Book of DAE Conditions & Clauses of Contract to be followed for this work
Name of Work As per NIT
Estimated cost of work : Rs. As per NIT
i) Earnest money Rs. As per NIT
ii) Performance Guarantee 5% of tendered value As per Tender
iil) Security Deposit 5% of tendered value As per Tender

Tender inviting authority

Maximum percentage for quantity of Items of work to be executed beyond

which rates are to be determined in accordance with Clauses 12.2 & 12.3.

See Clause-12
below

2(v) | Engineer-in-charge

2(viii) | Accepting Authority

2(x) | Percentage on cost of materials and labour | 15% (Fifteen percent)
to cover all overheads & profits

2(xii) | Department

9(ii) | Standard Contract Form of Deptt. Item Rate Tender
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i) Time allowed for submission of Performance Guarantee from the date of | 15 days

issue of letter of acceptance

/WO.

i) Maximum allowable extension beyond the period (provided in - i) above. | 7 days

Authority for fixing compensation under clause 2. Dir/ CE/

Number of days from the date of issue of letter of acceptance / WO for Immediate / 7 /

reckoning date of start.

15days

Mile stone(s) as per table given below:

TABLE OF MILE STONE(S)

Sl. Description of

No. | Milestone (Physical)

Time Allowed in days Amount to be with-held in case of

(from date of start) non achievement of milestone

1.
2
TIME ALLOWED FOR EXECUTION OF WORK | .., Months
-/01 .22-3.4-1 Clause 6 for Manual Billing / Clause 6A

#56 # for Computerised Billing

-/01 B

Gross work to be done together with net payment / adjustment of
advances for material collected, if any, since the last such payment
for being eligible to interim payment.

Based on magnitude of the work, Units to decide
List of testing equipments to be provided by the contractor at site lab.

1 2 3

4 5 6

(Mobilisation Advance)

Whether Clause 10 B (ii) shall be applicable Yes/No :

(If yes, Clause of Tender Co

ndition to be followedl.
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-./01 4

Component of labour expressed as percent of value of the work 25%

-./01 7

Materials Covered under Nearest Material for which All India Basic Rate
this Clause Wholesale Price Index is to be followed

1 | Cement Cement
Steel reinforcement bars Steel (Bars & Rods)

3 | Other materials

Note: Base price for materials given above are only for regulating operation of clause 10-CA. The tenderers
are requested to consider prevailing market rates while quoting the rates.

-./01 4

Clause 10 CC to be applicable in contracts with stipulated period of
completion exceeding the period shown in next column. | .. Months

Specifications to be followed for execution of | a) Civil work : February — 2007
this work b) PH works . April — 2008
c) Electrical works  : 2006

122&12.3 |! ; + o+, I "#$% 30%
125 ! : + o+ &# '(# "#$% | 100%
12.5 ! ; + o+ ) (*+H"HS% 50%

Competent Authority for deciding reduced rates. CE

(To be incorporated by the Units, based on merit of the particular work)
List of mandatory machinery, tools & plants to be deployed by the contractor at site:

1 2 3

4 5 6
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-./01 # Requirement of Technical Representative(s) and reco  very Rate
Sl. | Minimum Disci- | Designation Min. Rate at which recovery shall
Qualification pline (Principal Technical Exp be made from the contractor
of Technical / Technical In ' in the event of not fulfilling
8 representative) yrs provision of clause 36(i).
(Rupees in figures & words)
1 |BE
BE
3 | Diploma

Assistant Engineers / Scientific Officer- “C”, retired from Govt. services that are holding Diploma, will be
treated at par with Graduate Engineers.

(i)

(a) Schedule / statement for determining
theoretical quantity of cement on the basis of :

Civil Work Specifications of the
Department

(ii)

Variations permissible on theoretical quantities.

a

Cement

i) for works with estimated cost put to tender
not more than Rs.5 Lakhs

5% plus / minus

i) for works with estimated cost put to tender
more than Rs.5 lakhs

3% plus / minus

Bitumen for All works

2.5% plus only & nil on minus side

Steel reinforcement and structural steel
sections

(+) 5% for wastage, over and above (+)
5%/ (-) 4% being variation in wastage.

All other materials.

Nil

RECOVERY RATES FOR QUANTITIES BEYOND PERMISSIBLE V ARIATION :

S.
No.

Description of Item Rates in figures & words at whi
shall be made from the Contractor

ch recovery

Excess beyond
permissible variation

Less use beyond the
permissible variation

Cement

Steel reinforcement

Structural Sections

AW |N |

:80:

Signature of Officer Inviting Tender
Designation



